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1 Notice Inviting e-Tenders
The Dean of Infrastructure and Planning on behalf of Board of Governors of Indian Institute of
Technology Kanpur invites online percentage rate tenders from enlisted contractors in CPWD in
building category and/ or the elligible firms \ agencies satisfying the elligibiity criteria mentioned
in the document.

NIT No: Composite/22/11/2023-1

1 Name of work : Setting right of different types of vacant
houses of Zone - I and Zone - II, Resid-
ential area in IIT Kanpur (SH: Civil and
Electrical)

2 Composite Estimated Cost :

Total: Rs. 42,75,019/-
Civil: Rs. 40,32,713/-

Exclusive of GST Electrical: Rs. 2,42,306/-
3 Earnest Money Deposit

(Rs.)
: EMD Declaration to be submitted in lieu of EMD

as per Form 5.1

4 Duration of contract : Four (4) months

5 Last Time & date of
submission of bids (Up
to)

: As per CPP portal data (ht-
tps://eprocure.gov.in/eprocure/app)

6 Opening of bids : As per CPP portal data

7 Time allowed for sub-
mission of requisite
documents by lowest
bidder

: Within One week of opening of financial bids

The bid forms and other details may be downloaded from Central Public Procurement Portal
(http://eprocure.gov.in/eprocure/app). Aspiring bidders who have not enrolled / registered
in e- procurement should enroll / register themselves before participating through web site
http://eprocure.gov.in/eprocure/app. The portal enrolment is free of cost. Bidders are advised
to go through instructions provided at “Instructions for online bid submission.”

Bidders can access quotation / tender documents on the website (for searching in the NIC site),
kindly go to quotation search option and type ‘IIT’. Thereafter, click on “GO” button to view
all IIT quotations. Select the appropriate quotation / tender and fill them with all relevant
information and submit the completed Quotation / Tender document online on the website
http://eprocure.gov.in/eprocure/app as per the schedule given in the next page.

Note: No manual bids will be accepted. All bids (both Technical & Financial)
should be submitted in the e-procurement portal.

Applicants are advised to keep visiting the above-mentioned websites from time to time (till the
deadline for bid submission) for any updates in respect of the tender documents, if any. Failure
to do so shall not absolve the applicant of his liabilities to submit the applications complete
in all respect including updates thereof, if any. An incomplete application may be liable for
rejection.
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2 Information and Instructions for Bidders for E-Tendering
The Dean of Infrastructure and Planning on behalf of Board of Governors of Indian Institute of
Technology Kanpur invites online percentage rate tenders from enlisted contractors in CPWD in
building category and/ or the elligible firms \ agencies satisfying the elligibiity criteria mentioned
in the document.

2.1 Schedule

1 Name of organization : Indian Institute of Technology
Kanpur

2 NIT No: Composite/22/11/2023-1

Location Indian Institute of Technology
Kanpur

3 Tender / Quotation type (open / limited
/ EOI / auction / single)

: Open

4 Tender / Quotation category (services /
goods /works)

: Works

5 Type of Contract (work / supply / auc-
tion / service / buy / empanelment / sell)

: Work

6 Form of contract (IITK-7/8) : IITK-7

7 Work Category (civil / electrical / fleet
management / computer systems)

: Composite (Civil & Electrical)

8 Is multi-currency allowed? : No

9 Date of publishing / issue / start : As per CPP portal

10 Document download start date : As per CPP portal

11 Document download end date : As per CPP portal

12 Date & time of pre-bid meeting : As per CPP portal

13 Venue of pre-bid meeting : As per CPP portal

14 Last date & time of uploading of bids : As per CPP portal

15 Date & time of opening of Technical bids : As per CPP portal

16 Bid Validity Days : 90 days after opening of technical
bid

17 Earnest Money Deposit (EMD) : EMD Declaration to be submitted
in lieu of EMD as per FORM 5.1
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18 Non- Refundable Processing Fee (Inclus-
ive of GST @18%) as given in section 5.2

Rs. 15,000/-for Non
MSME/NSIC/Startup
and Rs. 10,000/-for
MSME/NSIC/Startup to The
Register, Indian Institute of
Technology Kanpur. The proof
of submission must be uploaded
along with transaction slip with
due mention of NIT No. in
the CPP portal for valid tender
submission as per format given
in section 5.2

19 No. of Bids / Covers (1 / 2 / 3 / 4) : 2

20 Address for communication : Office of Infrastructure and Plan-
ning, Indian Institute of Techno-
logy Kanpur, Kanpur, U.P. Pin -
208016

21 e-mail address : tender_doip@iitk.ac.in

The intending bidder must read the terms and conditions of CPWD-6 carefully. He should
only submit his bid if he considers himself eligible and he is in possession of all the documents
required.

1. Information and instructions for bidders posted on website shall form part of bid document.

2. The bid document consisting of drawings, specifications, schedule of quantities of items to
be executed, schedule of stages for payment as applicable and the set of terms & conditions
of the contract to be complied with and other necessary documents can be seen and
downloaded free of cost from www.eprocure.gov.in

3. But the bid can only be submitted after deposition of e processing fee and with the EMD
declaration.

4. Those contractors not registered on the website mentioned above, are required to get
registered beforehand. Only e-bids shall be accepted in CPPP portal through e-tendering
processes.

5. The intending bidder must have valid Class-III digital signature to submit the bid.

6. On opening date, the contractor can login and see the bid opening process. After opening
of bids, he will receive the competitor bid sheets.

7. Contractor can upload documents in the form of JPG format and PDF format.

8. Contractor must ensure to quote rate of each item. The column meant for quoting rate in
figures appears in pink colour and the moment rate is entered, it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any cell is left
blank the same shall be treated as "0". Therefore, if any cell is left blank and no rate is
quoted by the bidder, rate of such item shall be treated as "0" (ZERO).
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However, if a tenderer quotes nil rates against each item in item rate tender or does not
quote any percentage above/below on the total amount of the tender or any section /
sub head in percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer.

9. The “Eligibility/technical Bid” shall be opened first on due date and time as per the
evaluation scheme. The “Financial Bid” of bidders qualifying the technical bid shall be
opened on a later date as to be announced in CPP portal.

10. The bidders are advised to visit the site before submission of bids to have more clarity
about the site conditions and availability of space for execution of the work.

11. All modifications/addendums/corrigendums issued regarding this bidding process shall be
uploaded on website only.

12. The department reserves the right to reject any or all bids without assigning any reason
thereof and may restrict the list of qualified bidders to any number deemed suitable by it,
if too many bids are received satisfying the minimum laid down criteria.

13. The rates for all items of work, shall unless clearly specified otherwise, include cost of all
operations and all inputs of labour, material, T&P, scaffolding, wastages, watch and ward,
other inputs, all incidental charges, all other taxes (exclusive of GST), cess, duties, levies
etc. required for execution of the work.

14. The Building addition/upgradation/alteration/renovation/setting right works shall be
in compliance with 3 Star GRIHA rating and as per environmental policies of Institute.
Nothing extra shall be payable on this account.

15. The tenderer must associate with himself, agencies of the appropriate eligibility to tender
for each of specialized nature of items / work listed in the scope of the work and mentioned
in the special conditions of contract. Such works shall be executed only through associated
agencies specialized in these fields. The tenderer whose tender is accepted shall indicate
the name(s) of his/her associated specialized agencies those fulfilling the eligibility criteria
after the award of the work and as per timeline in milestones indicated in ‘Schedule-F’
for the approval of the Engineer-in-Charge of the work through Dean, Infrastructure and
Planning, whose decision shall be final and binding. If the tenderer, himself fulfills the
eligibility criteria for associated specialized agencies, then the tenderer shall not require to
associate with himself the associated specialized agency.

16. If claimed, The enlistment of the contractors should be valid on the last date of submission
of bids. In case the last date of submission of bid is extended, the enlistment of contractor
should be valid on the original date of submission of bids.

17. The description of the work is as follows: “Setting right of different types of vacant houses
of Zone - I and Zone - II, Residential area in IIT Kanpur (SH: Civil and Electrical)"

18. The work is estimated to cost Rs.42,75,019/- (Civil: Rs. 40,32,713/- Plus Electrical: Rs.
2,42,306/-). However, this estimate given is mere approximation for guide.

19. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD
7 which is available as a Govt. of India Publication and also available on website
www.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions
of the said form which will form part of the agreement.

5



20. The time allowed for carrying out the entire work will be Four (4) months from the date of
start as defined in Schedule “F” or from the first date of handing over of the site, whichever
is later, in accordance with the phasing as detailed in special conditions of contract in the
bid document.

21. The sites for the work will be handed over as per the special terms and conditions of the
document.

22. An approved programme of completion submitted by the contractor after award of work
based on the available / to be available houses for addition/alteration/upgradation.

23. The bid document consisting of NIT, the schedule of quantities of various types of items to
be executed and the set of terms and conditions of the contract to be complied with and
other necessary documents can be seen and downloaded from website www.eprocure.gov.in
free of cost.

24. After submission of the bid the contractor can re-submit revised bid any number of times
but before last time and date of submission of bid as notified.

25. While submitting the revised bid, contractor can revise the rate of one or more item(s)
any number of times (he need not re-enter rate of all the items) but before last time and
date of submission of bid as notified.

26. Earnest Money Declaration shall be uploaded to the e-Tendering website within period of
submission

27. The receipt of e-processing fee shall also be uploaded to the e-tendering website by the
intending bidder up to the specified bid. The Details of Institute Account for submitting
e-processing fees is given in 5.2 under Section Various Forms and Formats.

28. Copy of Enlistment Order and other documents as specified in the bid shall be scanned
and uploaded to the e-tendering website within the period of bid submission.

29. The bid submitted shall be opened at as per the details provided in the CPP portal at
DOIP office. The date of opening of Financial Bid shall be informed through web site
after the opening of financial bid

30. The bid submitted shall become invalid and e- processing fee shall not be refunded if:

(i) The bidder is found ineligible.

(ii) The bidder does not upload scanned copies of all the documents stipulated in the bid
document.

(iii) If a tenderer quotes nil rates against each item in item rate tender or does not quote
any percentage above/below on the total amount of the tender or any section / sub head
in percentage rate tender, the tender shall be treated as invalid and will not be considered
as lowest tenderer.

31. The contractor whose bid is accepted will be required to furnish performance guarantee
of 5% of tendered value within the period specified in Schedule F. This guarantee shall
be in the form of or Deposit at Call receipt of any scheduled bank/ Banker’s cheque of
any scheduled bank/ Demand Draft of any scheduled bank/ Pay order of any Scheduled
Bank of any scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-) or
Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled
Bank or the State Bank of India in accordance with the prescribed form.
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32. In case the contractor fails to deposit the said performance guarantee within the period
as indicated in Schedule ‘F’ including the extended period if any, the contractor shall be
suspended for two years and shall not be eligible to bid for IITK tenders from the date of
issue of suspension order.

33. The contractor whose bid is accepted will also be required to furnish either copy of
applicable licenses/ registrations or proof of applying for obtaining licenses, registration
with EPFO, ESIC and BOCW Welfare Board including Provident Fund Code No. If
applicable and also ensure the compliance of afore said provisions by the sub-contractors,
if any engaged by the contractor for the said work and program chart (Time and Progress)
within the period specified in Schedule ‘F’.

Intending Bidders are advised to inspect and examine the sites and its surroundings and
satisfy themselves before submitting their bids as to the nature of the ground and sub-soil
(so far as is practicable), the form and nature of the site, the means of access to the site,
making proper arrangements to the site for smooth operation, the accommodation they
may require and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their bid. Bidder shall
be deemed to have full knowledge of the sites whether he inspects it or not and no extra
charge consequent on any misunderstanding or otherwise shall be allowed. The bidder
shall be responsible for arranging and maintaining at his own cost all materials, tools &
plants, water, electricity access, facilities for workers and all other services required for
executing the work unless otherwise specifically provided for in the contract documents.
Submission of a bid by a bidder implies that he has read this notice and all other contract
documents and has made himself aware of the scope and specifications of the work to
be done and of conditions and rates at which stores, tools and plant, etc. will be issued
to him by the Institute and local conditions and other factors having a bearing on the
execution of the work.

34. Intending Bidders are advised to get familiarized with the specifications /rules related
(i.e., Setting right of different types of vacant houses of Zone - I and Zone - II, Residential
area in IIT Kanpur (SH: Civil and Electrical)) to the work as approved by the competent
authority and various policies related to c&d waste and other environmental guidelines
of the institute pertaining to the. Bidder shall be deemed to have full knowledge of such
rules and regulations whether he has read it or not and no extra charge consequent on
any misunderstanding or otherwise shall be allowed. In case of reduction of scope of work
or no work is possible to carry out on account of such issues, no cost shall be payable to
them. Submission of a bid by the bidder implies that he has read this notice and all other
documents and has made himself aware of the Institute Regulations and other factors
having a bearing on the execution of the work.

35. The competent authority on behalf of the Board of Governors does not bind itself to accept
the lowest or any other bid and reserves to itself the authority to reject any or all the bids
received without assigning any reason. Bids in which any of the prescribed conditions
is not fulfilled or any condition including that of conditional rebate is put forth by the
bidders shall be summarily rejected.

36. Canvassing whether directly or indirectly, in connection with bids is strictly prohibited
and the bids submitted by the bidders who resort to canvassing will be liable to rejection.

37. The competent authority on behalf of the Board of Governors reserves to himself the right
of accepting the whole or any part of the bid and the bidders shall be bound to perform
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the same at the rate quoted.

38. The contractor shall not be permitted to bid for works in the Office of Infrastructure and
Planning / Institute Works Department responsible for award and execution of contracts,
in which his near relative is posted as Divisional Accountant or as an officer in any capacity
between the grades of Superintending Engineer and Junior Engineer (both inclusive) in
IWD and Office of Infrastructure and Planning. He shall also intimate the names of persons
who are working with him in any capacity or are subsequently employed by him and who
are near relatives to any gazetted officer in the Office of Infrastructure and Planning/
Institute Works Department. Any breach of this condition by the contractor would render
him liable to be removed from the approved list of contractors of this Department.

39. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed
to work as a contractor for a period of one year after his retirement from Government
service, without the prior permission of the Government of India in writing. This contract
is liable to be canceled if either the contractor or any of his employees is found any time
to be such a person who had not obtained the permission of the Government of India as
aforesaid before submission of the bid or engagement in the contractor’s service.

40. The bids for the work shall remain open for acceptance for a period of Ninety (90) daysfrom
the date of opening of bids. If any bidder withdraws his bid before the said period or issue
of letter of acceptance, whichever is earlier, or makes any modifications in the terms and
conditions of the bid which are not acceptable to the department, then the Institute shall,
without prejudice to any other right or remedy, be at liberty to suspend the bidder for one
year

41. This notice inviting Bid shall form a part of the contract document. The successful
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 7
days from the stipulated date of start of the work, will sign the contract.

42. The Notice Inviting Bid, all the documents including additional conditions, specifications
and drawings, if any, forming part of the bid as uploaded at the time of invitation of
bid and the rates quoted online at the time of submission of bid and acceptance thereof
together with any correspondence leading thereto

43. Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable.

For Composite Bids

44. The cost of bid document has been fixed with respect to the combined estimated cost put
to tender for the composite bid.

45. The bid document will include the following components:

(a) CPWD-7 and CPWD-6 including Schedule A to F for all the components of the work,
Standard General Conditions of Contract for CPWD 2023 as amended/modified up
to last date of submission of the bid.

(b) General / specific conditions, specifications applicable to major/minor component of
the work.

46. The bidders must associate themselves with agencies of the appropriate class eligible to
bid for each of the minor component individually as per details given in respective minor
component.
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47. The eligible bidders shall quote percentage rates after considering all the major as well as
minor components.

48. After acceptance of the bid by competent authority, the Dean of Infrastructure and
Planning shall issue letter of award on behalf of the Board of Governors to the contractor
of major component. After the work is awarded, the main contractor will have to enter into
one agreement with Dean of Infrastructure and Planning, one for major component and
has also to sign one more copies of agreement for the minor component(s). One such signed
set of agreement shall be handed over to Engineer-In-Charge of minor component(s).

49. Entire work under the scope of composite bid including major and all minor components
shall be executed under one agreement.

50. Security Deposit will be worked out separately for each component corresponding to the
estimated cost of the respective component of works.

51. In case the main contractor intends to change any of the above agency/agencies during
the operation of the contract, he shall obtain prior approval of Dean of Infrastructure
and Planning through Engineer-in-charge of minor component. The new agency/agencies
shall also have to satisfy the laid down eligibility criteria. In case Engineer-in-charge is
not satisfied with the performance of any agency, he can direct the contractor to change
the agency executing such items of work with the approval of Dean of Infrastructure and
Planning and this shall be binding on the contractor.

52. The requirement of technical staff given in various specialized works is as per requirements
given in clause 32 of NIT document. The actual deployment of these technical staff will be
as per execution of work and direction of the Dean of Infrastructure and Planning, IITK.

53. The agency must submit form 5.10 , the details of electrical contractors associated with
them at the time of submission of bid. It may be noted that the approval of the agency
will also be mentioned for minor component by the Institute in the work order in favor of
selected contractor.

54. Running bill must be generated once the work of each individual quarters is complete
based on the items of work decided for execution as directed by Engineer In Charge as
per institute policies and specification. The work of each quarters must be satisfactorily
executed before a running bill is cleared by the Engineer In Charge.

55. Running bill and final bill for the major component shall be facilitated by Engineer-in-
Charge of major discipline to the main contractor.

56. The composite work shall be treated as complete when all the components of the work
are complete. The completion certificate of the composite work shall be recorded by
Engineer-in-Charge of major component after recording of completion certificate of all
other components by respective Engineer-in-Charge of minor component.

57. It will be obligatory on the part of bidder to sign the contract document for all components
before the first payment is released.

58. In case of reduction in scope of work no claim on account of reduction in value of work,
loss of expected profit, consequential overheads etc. shall be entertained.

59. A team of officers from Indian Institute of Technology Kanpur may visit the office/ site
of work of bidders for establishing their credibility and verification of submitted documents
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60. Each work component is urgent as requested by client/Institute and to be completed
strictly in given time schedule as per special terms and conditions. The contractor has to
deploy the labour and supervisory staff in shifts to meet the targeted completion date. The
work may be executed in extended shifts or two shifts. The rates quoted by the contractor
will be deemed to be inclusive of any extra expenditures on account of this reason. Nothing
shall be paid on this account.

2.2 Instructions for Online BID Submission

This tender document has been published on the Central Public Procurement Portal (URL:
http://eprocure.gov.in/eprocure/app). The bidders are required to submit softcopies of their
bids electronically on the CPP portal, using valid Digital Signature Certificates (DSC). The
instructions given below are meant to assist the bidders in registering on the CPP portal, prepare
their bids in accordance with the requirements and submitting their bids online on the CPP
portal.

More information useful for submitting online bids on the CPP portal may be obtained at
http://eprocure.gov.in/eprocure/app

2.2.1 Registration

1. Bidders are required to enroll on the e-procurement module of the Central Public Procure-
ment portal (URL:http://eprocure.gov.in/eprocure/app) by clicking on the link, “click
here to enroll”. Enrolment on the CPP portal is free of charge

2. As part of the enrolment process, the bidders will be required to choose a unique username
and assign a password for the accounts.

3. Bidders are advised to register their valid e-mail address and mobile number as part of the
registration process. These would be used for any communication from the CPPP portal.

4. Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (class 2 or class 3 certificates with signing key usage) issued by any certifying
authority recognized by CCA India (e.g. Sify / TCS / nCode/ eMudhra etc.) with their
profile.

5. Only one valid DSC should be registered by a bidder. Please note that bidders are
responsible to ensure that they do not lend their DSCs to others which may lead to misuse.

6. Bidder then logs in to the site through the secured log-in by entering their user ID Password
and the password of the DSC / eToken.

2.2.2 Searching for tender documents

1. There are various search options built in the CPP portal to facilitate bidders to search active
tenders by several parameters. These parameters could include tender ID, organization
name, location, date, value, etc. There is also an option of advanced search for tenders,
wherein the bidders may combine a number of search parameters such as organization
name, form of contract, location, date, other keywords etc. to search for a tender published
on the CPP portal.

2. Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. The tenders can be moved to the respective “My
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Tenders” folder. This would enable the CPP portal to intimate the bidders through SMS /
e-mail in case there is any corrigendum issued to the tender document.

3. The bidder should make a note of the unique Tender ID assigned to each other; in case
they want to obtain any clarification/help from the Helpdesk.

2.2.3 Preparation of bids

1. Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

2. Please go through the tender advertisement and the tender document carefully to under-
stand the documents required to be submitted as part of the bids. Please note the number
of covers in which the bid documents have to be submitted. Any deviations from these
may lead to rejection of the bids.

3. Bidder, in advance, should get ready the bid documents to be submitted as indicated in
the tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF
formats. Bid documents may be scanned with 100 dpi with black &white option.

4. To avoid the time and effort required in uploading the same set of standard documents
which are required to be submitted as a part of every bid, a provision of uploading such
standard documents (e.g., PAN card copy, annual reports, auditor’s certificates, etc.) has
been provided to the bidders. Bidders can use “My Space” area available to them to
upload such documents. These documents may be directly submitted from the “My Space”
area while submitting a bid, and need not be uploaded again and again. This will lead to
a reduction in the time required for bid submission process.

2.2.4 Submission of bids

1. Bidder should log into the site well in advance for bid submission so that he / she upload
the bid in time i.e. on or before the bid submission time. Bidder will be responsible for
any delay due to other issues.

2. The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

3. Bidder has to select the payment option as “on-line” to pay the EMD as applicable and
enter details of the instrument

4. A standard BOQ Format has been provided with the tender document to be filled by all the
bidders. Bidders are requested to note that they should necessarily submit their financial
bids in the format provided and no other format is acceptable. Bidders are required to
download the BOQ file, open it and complete the white colored [unprotected] cells with
their respective financial quotes and other details (such as name of the bidder). No other
cells should be changed. Once the details have been completed, the bidder should save
it online, without changing the filename. If the BOQ file is found to be modified by the
bidder, the bid will be rejected.

OR

In some cases, financial bids can be submitted in PDF format as well (in lieu of BOQ).
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5. The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders,
opening of bids etc. The bidders should follow this time during bid submission.

6. All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is
maintained using the secured Socket Layer 128-bit encryption technology. Data storage
encryption of sensitive fields is done.

7. The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

8. Upon the successful and timely submission of bids, the portal will give a successful bid
submission message & a bid summary will be displayed with the bid no. and the date
&time of submission of the bid with all other relevant details.

9. Add scanned PDF of all relevant documents in a single PDF file of compliance sheet.

2.2.5 Assistance to bidders

1. Any queries relating to tender document and the terms and conditions contained therein
should be addressed to the tender inviting authority for a tender or the relevant contact
person indicated in the tender.

2. Any queries relating to the process of online bid submission or queries relating to CPP
portal in general may be directed to the 24 x 7 CPP Portal Help Desk.

2.2.6 General instruction to bidders

1. The tenders will be received online through portal https://eprocure.gov.in/eprocure/app.
In the technical bids, the bidders are required to upload all the documents in PDF format.

2. Possession of a valid class II / III Digital Signature Certificate (DSC) in the form of smart
card / e-token in the company’s name is a prerequisite for registration and participating
in the bid submission activities through https://eprocure.gov.in/eprocure/app. Digital
Signature Certificates can be obtained from the authorized certifying agencies, details
of which are available in the websitehttps://eprocure.gov.in/eprocure/appunder the link
“Information about DSC”.

Tenderers are advised to follow the instructions provided in the “Instructions to the tenderer”
for the e-submission of the bids online through the Central Public Procurement Portal for
e-procurement athttps://eprocure.gov.in/eprocure/app.

Dean, Infrastructure and Planning
Indian Institute of Technology Kanpur
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2.3 List of documents to be scanned and uploaded within the period of bid
submission

The following mandatory documents to be submitted with online bid submission:

The Online bids (complete in all respect) must be uploaded online in two Envelops as explained
here: -

2.3.1 Envelope - 1: Technical Bid

The following mandatory documents to be provided as a single PDF file in the same sequence
as listed for evaluation:

1. EMD Declaration as per 5.1

2. Proof of submission of Processing Fees as per 5.2

3. GST Registration Certificate or GST Undertaking as per 5.3

4. EPF & ESI Registration

5. Copy of PAN card

6. Turnover and Other Financial statement of the Agency as per 5.5

7. Affidavit for not being blacklisted/debarred/restrained As per 5.4

8. Solvency certificate as per 5.6 Or Scanned Copy of Net Worth Certificate from certified
Chartered Accountant as per 5.7

9. Performance report of works executed as per 5.8

10. Structure and Organization of the Agency as per 5.9

11. Structure and Organization of the Associated Electrical Agency as per 5.10

12. Declaration on Details of the Bidder(s) as per 5.11

13. Details of Similar Nature of Works Completed as per 5.12

14. Scanned copy of "A" class electrical licence of main/associated contractor

15. Declaration about Site Inspection as per 5.13

16. Letter of Transmittal as per 5.14

17. Signed MoU with specialized agency on a non-judicial stamp paper as per 5.17

2.3.2 Envelope - 2: Financial Bid

Price bid should be submitted in BOQ format
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3 Eligibility Criteria

3.1 Eligibility criteria for contractors

Contractors who fulfill the following criteria shall be eligible to apply.

Eligible Bidders
Eligible bidders should satisfy the following criteria for an eligible bid:

1. Average annual financial turn over:

Average annual financial turnover of composite/ civil works should be at least 30% of the
estimated cost of work put to tender during the last 3 consecutive financial years by the
certified Chartered Accountant.

Audited turnover statements to be furnished as proof of the same duly certified by
chartered accountant along with Profit & Loss Statements.

The bidder should not have incurred loss (profit after tax should be positive) in more
than two years during last five financial years ending 31st March 2023, duly audited and
certified by the Chartered Accountant.

Solvency Certificate- 30% of the estimated cost put to tender Or Scanned Copy of Net
Worth Certificate from certified Chartered Accountant.

2. Experience (value of work done shall be within a span of one year):

Firms/Contractors must have completed satisfactorily
i) One similar work of 80% value of the estimated cost put to tender
Or
ii) Two similar work of 60% value of the estimated cost put to tender
or
iii) Three similar work of 40% value of the estimated cost put to tender
Works completed during last 7 years ending on date 31.03.2023.
AND
One work of any nature (either part of (i) or a separate one) costing not less than the
amount equal to 40% of the Estimated cost put to tender with Central Government
Organization/Central Autonomous Body/Central Public Sector undertakings.

3. Definition of similar work: Similar type of work means “Construction and renovation
works of residential houses/apartments/quarters/ general civil infrastructures as well as
development works” done with any Central Government Department / Central Autonomous
Body / Central Public Sector Undertakings /State Government and Private Institute /
Establishment of repute in last 7 years (Not earlier than 01-04-2016).

Eligible bidders must also satisfy the following conditions and ensure submission of
all documents mentioned in 2.3

1. Legal: Unregistered Partnership Firm and Joint Venture or Consortium are not eligible.

2. Registration: Bidder should be registered with the Income Tax Department, Employees
Provident Fund (EPF) Organization, Employees State Insurance (ESI) Corporation &
GST. Bidders are not eligible in absence of these documents.
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3. Office: Bidders have to establish its local accessible office, registered with local GSTIN at
IIT Kanpur to run the awarded work.

4. Associated agency: The agency must submit the details of electrical contractors associ-
ated with them at the time of submission of bid.

3.2 Specialized Work(s) / Item of Work(s) for Civil Work

The eligibility criteria of associated agencies of specialized work (e.g., Modular Kitchen, Special-
ized Water Proofing Treatment, as applicable), if required, are given as follows:

1. The tenderer shall associate specialized agencies, in case the tenderer does not possess the
requisite eligibility and experience as per the NIT conditions to carry out these works,
who have satisfactorily completed three specialized works of similar nature of each costing
not less than amount equal to 40% of tendered amount of corresponding specialized item,
or two specialized works of similar nature each costing not less than amount equal to 60%
of tendered amount of corresponding specialized item, or one similar work costing not less
than amount equal to 80% of tendered amount of corresponding specialized item during
the last seven years ending previous day of last day of submission of bids.

2. The value of executed similar works shall be brought to current costing level by enhancing
the actual value of work at simple rate of 7% per annum calculated from the date of
completion to previous day of last day of submission of bids. The credentials must be
verified and accepted by the competent authority of Institute.
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4 Bid Evaluation
The following process will be followed for the Technical and Financial Bids Evaluation:

4.1 Technical Bid Evaluation

• Technical bids received complete in all respects covering the entire scope of work, will only
be opened

• The technical bid evaluation is done only for bidders who satisfy the minimum criteria by
submitting documentary proof supporting eligibility criteria and the bids of agencies who
have not submitted these documents are liable to be rejected without notice

4.2 Financial Bid Evaluation

For financial bids, the following points shall be followed:

• After evaluation of Pre-Qualification Documents, a list of short listed agencies will be
prepared.

• Thereafter the financial bids of only the qualified and technically acceptable bidders shall
be opened at the notified time, date and place in the presence of the qualified bidders or
their representatives, if present.

• The bid shall remain valid for Ninety (90) days from date of opening of eligibility
bids/Technical bid.

NOTE

The employer reserves the right, without being liable for any damages or obligation to inform
the bidder, to:

• Amend the scope and value of contract to the bidder.

• Reject any or all the applications without assigning any reason.

Any effort on the part of the bidder or his agent to exercise influence or to pressurize the employer
would result in rejection of his bid. Canvassing of any kind is prohibited.
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5 Various Forms and Formats

5.1 Declaration in lieu of submitting Earnest Money Deposit

Proforma for Declaration in lieu of submitting Earnest Money Deposit
(Scanned copy of this Declaration to be uploaded at the time of submission of bid)

Whereas, I/we ................................................................... (name of agency) have submitted

bids for Name of work: - “Setting right of different types of vacant houses of Zone - I and Zone -

II, Residential area in IIT Kanpur (SH: Civil and Electrical)”.

I/we hereby submit following declaration in lieu of submitting Earnest Money Deposit:

1. If after the opening of tender, I/we withdraw or modify my/our bid during the period of

validity of tender (including extended validity of tender) specified in the tender documents,

or

2. If, after the award of work, I/we fail to sign the contract, or to submit performance

guarantee before the deadline defined in the tender documents,

I/we shall be suspended for two year and shall not be eligible to bid for IITK tenders from

date of issue of suspension order.

..............................................................
Signature of the Bidder(s)
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5.2 Format for submission of processing fees

Format for proof of submission to be uploaded along with transaction slip
(Scanned copy of this page to be uploaded at the time of submission of bid)

I/we have submitted the processing fess as per the following details:

NIT No : Composite/22/11/2023-1

Name of Agency :

GST number of Agency :

Date of transaction :

Total amount transferred :

UTR number :

..............................................................
Signature of the Bidder(s)

Details of Institute Account for submitting processing fees are as follows:

Beneficiary Name: The Registrar, IIT Kanpur
Bank Name: SBI, IIT Kanpur
Account Number: 30632766814
IFSC Code: SBIN0001161
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5.3 Undertaking regarding obtaining GST registration

Proforma for Undertaking regarding obtaining GST registration Certificate of The
State in which work is to be taken up

(Undertaking to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.100/)
(Scanned copy of this notarized undertaking to be uploaded at the time of submission of bid, if

required)

If work is awarded to me, I/we shall obtain GST registration Certificate of the State, in which

work is to be taken up within one month from the date of receipt of award letter or before

release of any payment by IITK, whichever is earlier, failing which I/We shall be responsible for

any delay in payments which will be due towards me/us on a/c of the work executed and/or for

any action taken by IITK or GST department in this regard.

.................................................................................
(Signature of Bidder(s))

Or

..................................................................................
(An authorized Officer of the firm with stamp)

..................................................................................
(Signature of Notary with seal)
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5.4 Affidavit for not being blacklisted/debarred/restrained

Proforma for AFFIDAVIT for not being blacklisted/debarred/restrained
(AFFIDAVIT to be submitted on a ‘Non-Judicial’ stamp paper worth Rs.100/)

(Scanned copy of this notarized affidavit to be uploaded at the time of submission of bid)

I/we undertake and confirm that our firm/partnership firm has not been blacklisted and/or

debarred/restrained by ny Central Govt./ State Govt. Agency/ Autonomous body of the Central

or State govt./ PSU etc. Further that, if such information comes to the notice of the Institute,

then I/we shall be debarred for bidding in the Institute in future forever. Also, if such information

comes to the notice of the Institute on any day before date of start of work, the competent

authority shall be free to cancel the agreement and to forfeit the entire amount of Earnest Money

Deposit/Performance Guarantee.

.................................................................................
(Signature of Bidder(s))

Or

..................................................................................
(An authorized Officer of the firm with stamp)

..................................................................................
(Signature of Notary with seal)
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5.5 Financial Information

Proforma for providing Financial Information
(Scanned copy of the completed information sheet to be uploaded at the time of submission of

bid)

Financial Analysis: Details to be furnished duly supported by figures in balance sheet/ profit &
loss account for the last three financial years duly certified by the Chartered Accountant, as
submitted by the applicant to the Income Tax Department (Copies to be attached).

Financial Years 2019 2020 2021 2022

Gross Annual turnover

Profit/Loss

..............................................................
Signature of Chartered Accountant with Seal

..............................................................
Signature of the bidders(s)
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5.6 Banker’s Certificate from a scheduled Bank

Proforma of Banker’s Certificate from a Scheduled Bank
(To be printed in Bank’s Letterhead)

(Scanned copy of the Certificate to be uploaded at the time of submission of bid)

This is to certify that to the best of our knowledge and information that M/s./Sh.................................

having marginally noted address, a customer of our bank are/is respectable and can be treated

as good for any engagement up to a limit of Rs ....................... (Rupees ................... ). This

certificate is issued without any guarantee or responsibility on the bank or any of the officers.

..............................................................
(Signature for the Bank)

NOTE:

1. Bankers certificates should be on letter head of the Bank, addressed to tendering authority.

2. In case of partnership firm, certificate should include names of all partners as recorded
with the Bank.
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5.7 Net Worth Certificate by certified Chartered Accountant

Proforma of Net Worth Certificate by certified Chartered Accountant
(To be printed in Letterhead of Chartered Accountant)

(Scanned copy of the Certificate to be uploaded at the time of submission of bid)

This is to certify that as per the audited Balance Sheet and Profit & Loss state-

ment of the account during the financial year ................................., the net worth of

M/s./Sh...................................................................................(Name & Registered Ad-

dress of individual/firm/company) as on 31.3.2023 is Rs. .............................. (Rupees.

.................................................................................) after considering all liabilities.. It is further

certified that the net worth of the company has not eroded by more than 30% in the last three

years ending on 31.3.2023.

........................................................................
(Signature of the Chartered Accountant)

..............................................................
(Name of the Chartered Accountant)

..............................................................
(Membership No. of ICAI)

............................................
(Date & Seal)
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5.8 Performance report on work executed

Proforma of Performance report on works referred to in Financial Information
(To be printed in Company’s Letterhead)

(Scanned copy of the Performance Reports to be uploaded at the time of submission of bid)

1. Name of work/project & location:

2. Agreement no.:

3. Estimated cost:

4. Tendered cost:

5. Date of start:

6. Date of completion:

7. Stipulated date of completion:

8. Actual date of completion:

9. Amount of compensation levied for delayed completion, if any:

10. Amount of reduced rate items, if any:

11. Performance Report:

(a) Quality of work: Outstanding / Very Good / Good /Poor

(b) Technical Proficiency: Outstanding / Very Good / Good /Poor

(c) Resourcefulness: Outstanding / Very Good / Good /Poor

(d) General Behavior: Outstanding / Very Good / Good /Poor

Date: Signature of Superintending Engineer or Equivalent
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5.9 Structure and Organization of the Agency

Proforma of providing Structure and Organization of the Bidding Agency
(To be printed in Company’s Letterhead)

(Scanned copy of the Structure and Organization Document to be uploaded at the time of
submission of bid)

1. Name & address of the bidder:

2. Telephone no./Telex no./Fax no.:

3. Email address for Communication.:

4. Legal status of the bidder (attach copies of original document defining the legal status):

(a) An Individual:

(b) A proprietary firm:

(c) A firm in partnership:

(d) A limited company or Corporation:

5. Particulars of registration with various Government Bodies (attach attested photocopy)

Organization / Place of registration Registration No.

1.

2.

3.

6. Names and titles of Directors & Officers with designation to be concerned with this work.

7. Designation of individuals authorized to act for the organization

8. Has the bidder, or any constituent partner in case of partnership firm, ever been convicted
by the court of law? If so, give details.

9. Any other information considered necessary but not included above.

(Signature of of Bidder(s))
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5.10 Structure and Organization of the Associated Electrical Agency

Proforma of providing Structure and Organization of the Associated Electrical
Agency

(To be printed in Company’s Letterhead)
(Scanned copy of the Structure and Organization Document to be uploaded at the time of

submission of bid)

1. Name & address of the bidder:

2. Telephone no./Telex no./Fax no.:

3. Email address for Communication.:

4. Legal status of the bidder (attach copies of original document defining the legal status):

(a) An Individual:

(b) A proprietary firm:

(c) A firm in partnership:

(d) A limited company or Corporation:

5. Particulars of registration with various Government Bodies (attach attested photocopy)

Organization / Place of registration Registration No.

1.

2.

3.

6. Details of valid electrical licence
a. Class:
b. Issuing Authority:
c. Valid till:

7. Names and titles of Directors & Officers with designation to be concerned with this work.

8. Designation of individuals authorized to act for the organization

9. Has the bidder, or any constituent partner in case of partnership firm, ever been convicted
by the court of law? If so, give details.

10. Any other information considered necessary but not included above.

(Signature of the Associated Bidder(s)) Verified by: (Signature of Main Bidder(s))
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5.11 Declaration on Details of the Bidders

Proforma of Declaration on Details of the Bidders
(To be printed in Company’s Letterhead)

(Scanned copy of the Performance Reports to be uploaded at the time of submission of bid)

DECLARATION

I/We, ...........................................................hereby declare that all the information and data
furnished by our organization with regard to this tender specification are true and complete to
the best of our knowledge. I/we have gone through the specification, conditions and stipulations
in details and agree to comply with the requirements and intent of specification.

Particulars of the bidder as per following details:

1 Name of the firm / organization :

2 Type of the firm / organization: Public
Ltd. / Private Ltd. / Registered firm

:

3 Registered address :

4 Address of office :

5 Contact people :

6 Name & Designation :

7 Landline & Mobile numbers :

8 E-mail IDs :

9 PAN No. :

10 GST No. :

11 EPFO Reg. No. :

12 ESIC Reg. No. :

13 Annual Turnover for the last 3 years (Enclose copies of audited balance
sheet and P&L A/c.)

13.1 2021-2022 :

13.2 2020-2021 :

13.3 2019-2020 :

14 EMD Declaration attached with signature :

15 Has the applicant ever been required to
suspend any project for a period of more
than six months continuously after Com-
mencement of work?

: If so, give the
name of the pro-
ject and reasons of
suspension of pro-
ject
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16 Has the applicant ever been convicted by
a court of law?

: YES / NO,If yes,
give details of the
case

17 Details of any litigation in which the ap-
plicant is/was involved.

:

18 All forms submitted as desired in the bid : Yes / No

19 All annexures submitted as desired :

In the bid (Form A to from E) & Annexure
1 to Annexure 3

:

20 Integrity Pact :

21 Undertaking regarding subletting of work :

We further declare that our organization has not been blacklisted /delisted or put to any holiday
by any Institutional agency / Govt. Department / Public Sector Undertaking in the last three
years.

Date: Signature of Bidder(s) with seal

28



5.12 Details of Similar Nature of Works Completed

Proforma for submission of Details of Eligible Similar Nature of Works Completed*
during the Last Seven Years ending previous day of the last date of submission of

tenders (Scanned copy of the Performance Reports to be uploaded)

The bidding capacity of the contractor should be equal to, or more than the estimated cost of
the work put to tender. The bidding capacity shall be worked out by the following formula:
Bidding Capacity = [A × N × 1.5] − B, where

A = Maximum turnover in construction works executed in any one year during the last seven
years taking into account the completed as well as works in progress. The value of completed
works shall be brought to current costing level by enhancing at a simple rate of 7N = Number of
years prescribed for completion of work for which bids has been invited. B = Value of existing
commitments and ongoing works to be completed during the period of completion of work for
which bids have been invited.

The contractor needs to submit the supporting documents for calculation of A & B as above.
For calculation of B, information is to be supplied in the following tabular format:

Sr.No.Name of
work/proje
ct and
location

Owner
or spon-
soring
organ-
ization

Cost
of
work
in in
crores
of ru-
pees

Date
of
com-
mence-
ment
as per
con-
tract

Stipulated
date of
comple-
tion

Actual
date of
comple-
tion

Litigation
/ arbit-
ration
cases
pending
/ in
progress
with
details*

Name
and ad-
dress/
tele-
phone
number
of of-
ficers to
whom
reference
maybe
made

Whether
the
work
was
done
on back
to back
basis
Yes /
No

1 2 3 4 5 6 7 8 9 10

* Indicate gross amount claimed and amount awarded by the Arbitrator.

Date: Signature(s) of Bidder with seal
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5.13 Declaration About Site Inspection

Declaration about Site Inspection

(By Bidder)

To

The Dean Infrastructure and Planning

Subject: Submission of Tender for the work of “Setting right of different types of vacant houses
of Zone - I and Zone - II, Residential area in IIT Kanpur (SH: Civil and Electrical)”.

Dear Sir/Madam,

It is hereby declared that as per terms and conditions of this tender document, I/ We the
bidder inspected and examined the subject site and its surrounding and satisfy myself / ourselves
as to the nature of the ground and sub-soil (so far as is practicable), the forms and nature of
the site./ ourselves before submitting the bid, the accommodation which may require and all
necessary information as to risks, contingencies and other circumstances which may influence or
affect our bid have been obtained. I/We the bidder shall have full knowledge of the site and
no extra charge consequent upon any misunderstanding or otherwise shall be claimed in later
date. I /We bidder shall be responsible for arranging and maintaining at own cost all materials,
tools & plants, water, electricity access, facilities for workers and all other services required
for executing the work unless otherwise specifically provided for in the contract documents.
Submission of a bid by me/us implies that I / We have read this notice and all other contract
documents and has made myself /ourselves aware of the scope and specifications of the work to
be done and local conditions and other factors having a bearing on the execution of the work.

Sincerely

(Duly authorized signatory of the Bidder)
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5.14 Letter of Transmittal

To

The Dean, Infrastructure and Planning
Indian Institute of Technology Kanpur
Kanpur, UP - 208016

Name of Work: Setting right of different types of vacant houses of Zone - I and Zone - II,
Residential area in IIT Kanpur (SH: Civil and Electrical)

Dear Sir/Madam

Having examined details given in Notice and bid document for the above work, I/we hereby
submit the relevant information.

1. I/We hereby certify that all the statements made and information supplied in the enclosed
forms and accompanying statement are true and correct.

2. I/we have furnished all information and details necessary for eligibility and have no further
pertinent information to supply.

3. I/We also authorize the Dean, Infrastructure and Planning, Indian Institute of Technology
Kanpuror his representative(s) to approach individuals, employers, firms and corporation
to verify our competence, work experience, and general reputation.

4. I/we submit the following certificates in support of our suitability, technical knowledge
and capability for having successfully completed the following eligible completed works:

Sl. No. Name of work Amount Certificate issued by

1.

2.

3.

4.

CERTIFICATE

It is certified that the information given in the enclosed eligibility bid are correct. It is also
certified that I/We shall be liable to be debarred, disqualified/ cancelation of enlistment in case
any information furnished by me/us found to be incorrect.

Enclosures:

Date of submission: Signature(s) of Bidder with seal
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5.15 CPWD-7

CPWD-7
PERCENTAGE RATE TENDER & CONTRACT FOR WORKS

Tender for the “Setting right of different types of vacant houses of Zone - I and Zone - II,
Residential area in IIT Kanpur (SH: Civil and Electrical)”

1. To be uploaded as per details uploaded in CPP portal at www.eprocure.gov

2. To be opened in the presence of tenderers who may be present at the time of opening in
the Dean, Infrastructure and Planning, IIT Kanpur.

3. The pre-qualification/Technical bid shall be opened first on due date and time as mentioned
above. The time and date of opening of financial bid of contractors qualifying the technical
bid shall be communicated to them at a later date.

TENDER
((To be signed in Company’s Letterhead)

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications
applicable, Drawings & Designs, General Rules and Directions, General Conditions of Contract
(For construction works) 2023, clauses of contract, Special conditions, Schedule of Rate & other
documents and Rules referred to in the conditions of contract and all other contents in the
tender document for the work.

I/We hereby tender for the execution of the work specified for the Board of Governors within the
time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with
the specifications, designs, drawing and instructions in writing referred to in Rule-1 of General
Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as
are provided for, by, and in respect of accordance with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) daysfrom the due date of its opening and not
to make any modification in its terms and conditions.

In lieu of EMD, I/We hereby submit Earnest Money Deposit (EMD) Declaration as per 5.1

If I/We, fail to furnish the prescribed performance guarantee within prescribed period, I/We
agree that the said Board of Governors or his successors, in office shall without prejudice to
any other right or remedy, be at liberty to take action as per my/our EMD declaration as
per Annexure-I. Further, if I/We fail to commence work as specified, I/We agree that Board
of Governors or the successors in office shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the said performance guarantee absolutely. The said
Performance Guarantee shall be a guarantee to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to those in excess of that limit
at the rates to be determined in accordance with the provision contained in Clauses 12.2 and
12.3 of the tender form.

Further, I/We agree that in case of myself / our self-becoming liable for action as per my/our
EMD declaration or forfeiture of Performance Guarantee as aforesaid, I/We shall be debarred
for participation in the re-tendering process of the work.
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I/We undertake and confirm that eligible similar work(s) has/have not been got
executed through another contractor on back-to-back basis. Further that, if such
a violation comes to the notice of Department, then I/we shall be debarred for
tendering in Indian Institute of Technology Kanpurin future forever. Also, if such a
violation comes to the notice of Indian Institute of Technology Kanpurbefore date
of start of work, the Dean, Infrastructure and Planningshall be free to forfeit the
entire amount of Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate informa-
tion/derived there from to any person other than a person to whom I/We am/are authorized to
communicate the same or use the information in any manner prejudicial to the safety & integrity
of IIT Kanpur

Date: Signature(s) of Contractor(s) with seal

Address:

Occupation:
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5.16 Proforma for Contract for Removal of Defects after Completion In
Respect of Water Proofing Works

Contract for Removal of Defects after Completion In Respect of Water Proofing
Works

(BASEMENT/LOWER GROUND FLOOR/UNDER GROUND TANK/ROOF)

The Agreement made this. . . . . . . . . . . . . . . . . . . . . . . . day of . . . . . . . . . . . . . . . . . . . . . . . . Two thou-
sand and between. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

son of (hereinafter called the Guarantor of the one part) and the BOARD OF GOVERNORS
(hereinafter called the Government of the other part).

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the contract)
dated . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

and made between the GUARANTOR OF THE ONE part and the Government of the other
part, whereby the contractor, inter alia, undertook to render the buildings and structures in the
contract recited completely water and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the
said structures will remain water and leak-proof for 8 (Eight) years from the date after the
maintenance period prescribed in the contract.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him
will render the structures completely leak proof and the minimum life of such water proofing
treatment shall be eight years to be reckoned from the date after the maintenance period
prescribed in the contract.

Provided that the Guarantor will not be responsible for the leakage caused by earthquake or
structural defects or misuse of roof or alteration and for such purpose:

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like
chopping of firewood and things of the same nature which might cause damage to the roof.

(b) Alteration shall mean construction of an additional storey or a part of the roof or construc-
tion adjoining to existing roof whereby proofing treatment is removed in parts.

(c) The decision of the Engineer-in –charge with regard to cause of leakage/seepage shall be
final.

During this period of guarantee the guarantor shall make good all defects and in case of any
defect being found, render the building water proof to the satisfaction of the Engineer-in–charge
at his cost and shall commence the work for the rectification within seven days from the date
of issue of the notice from the Engineer- in–charge calling upon him to rectify the defects
failing which the work shall be done by the department by some other agency contractor at the
GUARANTOR’s risk and cost. The decision of the Engineer-in–charge as to the cost payable by
the Guarantor shall be final and binding.

That if guarantor fails to make good all defects or commits breach there under then the
Guarantor will indemnify the principal and his successors against all loss, damage, cost expense
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR
in performance and observance of this supplementary agreement. As to the amount of loss
and/or damage and/or cost incurred by the Government the decision of the Engineer-in-Charge
will be final and binding on the parties.
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IN WITNESS WHEREOF these presents have been executed by the Obliger. . . . . . . . .

. . . . . . . . . and by. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . and for and on behalf of the

PRESIDENT OF INDIA on the day, month and year first above written SIGNED,

SEALED AND delivered by OBLIGOR in the presence of :

1. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

2. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

SIGNED FOR AND ON BEHALF OF THE BOARD OF GOVERNORS BY

in the presence of:

1. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

2. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
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5.17 Memorandum of Understanding [ M.O.U ] Between

1] M/S [Name of the firm with full address] Enlistment Status

Valid Up to:

[Hence forth called the main contractor]

And

2] M/S [Name of the firm with full address]

Enlistment Status

Valid Up to:

[Henceforth, called Associated Contractor]

Name of Work: Setting right of different types of vacant houses of Zone - I and Zone - II,
Residential area in IIT Kanpur (SH: Civil and Electrical)

Agreement No. . . . . . . . . . . . . . (As per schedule, specifications, terms and conditions
of the tender.)

We state that M.O.U. between us will be treated as an agreement and has legality as per
Indian Contract Act (amended up to date) and the department (IIT-K) can enforce all the
terms and conditions of the agreement for execution of the above work. Both of us shall be
responsible for the execution of work as per the agreement to the extent of this MOU allows.
Both the parties shall be paid consequent to the execution as per agreement to the extent this
MOU permits. In case of any dispute, either of party will go to Engineer In charge for mediation.
Both parties may appeal against the mediation decision of Engineer-In-Charge and his decision
shall be final and binding on both of us.

We have agreed as under:

1. The associated contractor will execute the mentioned work in the above work in the
wholesome manner as per terms and conditions of the agreement.

2. The associated contractor shall be liable for disciplinary action if he failed to discharge the
action(s) and other legal action as per agreement besides forfeiture of the security deposit.

3. All the material, machinery and equipment, tools and tackles required for execution of
the above mentioned works as per agreement shall be the responsibility of the associated
contractor.

4. The site staff required for the above mentioned work shall be arranged by the associated
contractor as per terms and conditions of the agreement.

5. Site order book maintained for the said work shall be signed by the main contractor as
well as by the Engineer of the Associated Contractor or by Associated Contractor himself.

6. All the correspondence regarding execution of the above mentioned work shall be done by
the Engineer In Charge with the Associated Contractor with a copy to the Main Contractor.
In case of non- compliance of the provisions of agreement, the Main contractor, as well as
the Associated Contractor shall be responsible. The action under clauses 2 and 3 shall be
initiated and taken against the Main Contractor.
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SIGNATURE OF MAIN CONTRACTOR SIGNATURE OF ASSOCIATED

CONTRACTOR

Date Date

Place Place

COUNTER SIGNED ENGINEER IN CHARGE
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6 Proforma of Schedules

PROFORMA OF SCHEDULES
(Composite Tender)

6.1 SCHEDULE ‘A’: Schedule of Quantities

Schedule of Quantities : BOQ uploaded separately

6.2 SCHEDULE ‘B’: Schedule of materials to be issued to the contractor

Schedule of materials to be issued to the contractor: NIL

6.3 SCHEDULE ‘C’: Tools and plants to be hired to the contractor

Tools and plants to be hired to the contractor: NIL

6.4 SCHEDULE ‘D’: Extra schedule for specific requirements/document for
the work, if any

Extra schedule for specific requirements/document for the work, if any: NIL

6.5 SCHEDULE ‘E’: Reference to General Conditions of contract

Reference to General
Conditions of contract

: General Conditions of Contract 2023 for Con-
struction Works & Maintenance work and as
amended / modified up to the last date of sub-
mission of Bid.

Name of Work : “Setting right of different types of vacant houses
of Zone - I and Zone - II, Residential area in IIT
Kanpur (SH: Civil and Electrical)”

: Total: Rs. 42,75,019/-
Estimated cost of work : Civil: Rs. 40,32,713/-

: Electrical: Rs. 2,42,306/-

Earnest Money : EMD declaration to be submitted

Performance Guarantee : 5% of tendered value

Security Deposit : 2.5% of tendered value will be deducted from
each bill. Same would be released after successful
completion of One year defect liability period
and as per special conditions.

6.6 SCHEDULE ‘F’: General Rules and Directions

GENERAL RULES & DIRECTIONS:

Officer Inviting tender: Dean, Infrastructure and Planning
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6.6.1 Definitions

1 Inviting Authority : Dean, Infrastructure and Planning

2(v) Engineer-in-Charge: For Civil
Items of Work

: Engineer Authorized by Dean, Infra-
structure and Planning

Engineer-in-Charge: For Electrical
Items of Work

: Engineer Authorized by Dean, Infra-
structure and Planning

2(viii) Accepting Authority : Dy. Director

2(x) Percentage on cost of materials
and Labour to cover all overheads
and profits

: 15%

2(xi) Standard Schedule of Rates : For Civil work: DSR 2021 (Civil
Works) & MR with correction slips
up to the last date of Bid

: For Electrical Work: DSR (E&M),
2022 & MR with up-to-date correc-
tion slip

2(xii) Department : Infrastructure and Planning, IIT
Kanpur

9(ii) Standard CPWD Contract
Form

: General Conditions of Contract 2023
for Construction Works & Mainten-
ance work and as amended / modi-
fied up to the last date of submission
of Bid.

6.6.2 Clauses

Clause 1
Time allowed for submission of Per-
formance Guarantee, Programme
Chart (Time and Progress) and ap-
plicable labour licenses, registration
with EPFO, ESIC and BOCW wel-
fare board or proof of applying
thereof from the date of issue of the
letter of acceptance

: 7 days

Maximum allowable extension with
late fee @ 0.1% per day of Perform-
ance Guarantee amount beyond the
Period provided in (i) above

: 7 days

Clause 1A : Applicable. The Defect liability
period shall be One year from the
date of handing over of the assigned
houses/quarters to the user/Institute
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Clause 2
Authority for fixing compensation
under Clause 2

: Dy. Director/Director, IIT Kanpur

Clause 2A
Whether Clause 2A shall be applic-
able

: YES

Clause 5 :

(i): Number of days from the date
of issue of letter of acceptance for
reckoning date of start

: As per Table 6

ii: Milestones : As per Table 7

Clause 6: Computerized Measure-
ment Bill

: Applicable

Clause 7A : Applicable

Clause 10A : Applicable

Clause 10B (ii) : Applicable

Clause 10B (iii) : Applicable

Clause 10C : Not Applicable

Clause 10CA : Not Applicable

Clause 10CC : Not applicable

Clause 11 : CPWD Specification 2019 Vol. I &II, and
latest CPWD specifications of all E&M
items, with correction Slips issued up to
the last date of receipt of tenders (herein
called CPWD Specifications also) and as
per NIT for E&M works. Specifications to
be followed for execution of Civil work and
E&M works

Clause 12: Type of work : Original Work

Clause 12.2 & 12.3: Deviation
limit beyond which clause 12.2
& 12.3 shall apply for Build-
ing & foundation work (except
items mentioned in earth work
in DSR and related items)

: 100%

Clause 12.5(ii) Deviation limit
for items mentioned in the earth
work subhead of DSR and re-
lated items.

: 100%
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Clause 16 Competent Authority
for deciding reduced rates: For
Civil items and For Electrical
items of work

: As per Table 8

Clause 17 - Defect liability
period completion of contract
whichever is later

: One year and those listed in Special Con-
ditions of Contract

Clause 18 - List of mandatory
machinery, tools & plants to be
deployed by the contractor at
site

: Those Listed in Special Conditions of Con-
tract, if any

Clause 32 - Requirement of
Technical Representative(s)

: as per Table 10

Clause 38 : as per Table 11

Table 6: Time period for handing over reckoned from date of issue of letter of intent
Part Site Description Time period for

handing over
reckoned from
date of issue of letter
of intent

Part A Vacant Quarters The sites ready for work
at commencement of
contract

7 days

Part B Renovation of occupied
Quarters

As soon as intimated by
the EIC

7 days

Part C Vacant Quarters as and
when notified by EIC

As and when available 15 days

If the Contractor commits default in commencing the execution of the work as aforesaid, the
performance guarantee shall be forfeited.

Gross work to be done together with net payment / adjustment of advances for material collected,
if any, since the last such payment for being eligible to interim payment.

The detailed program chart approved by the engineer-in-charge shall indicate how the resources
will be deployed by the contractor to maintain desired progress and for the completion of the
work within the specified period. If the submitted program is approved, the milestone shall be
redefined accordingly by the Dean, Infrastructure and Planning, Indian Institute of Technology
Kanpur. The amount to be withheld in such a case, for non-achievement of milestone(s), shall
remain unaltered i.e., 5% of tendered amount.

Time allowed for execution of work : Four (4) months
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Table 7: Major milestones of the project
Sl. No. Description of Milestone

(Physical)
Time al-
lowed from
date of start

Maximum Dur-
ation of work

Amount to be with-
held in case of non
-achievement of mile-
stone (% of composite
tendered amount)

1 For Type-4 Quarters 12 weeks 16 weeks with
Waterproofing

5

2 For Type-3 Quarters 8 weeks 12 weeks with
Waterproofing

5

3 For Type-6 Quarters 12 weeks 16 weeks with
Waterproofing

5

Table 8: Authority to decide
(i) Extension of time (EOT) : Dy. Director/Director, IIT Kanpur

(ii) Rescheduling of milestones : Dean, Infrastructure and Planning,
IIT Kanpur

(iii) Shifting of date of start in case of
delay in handing over of site

: Dean, Infrastructure and Planning,
IIT Kanpur

Table 9: Materials for which all India Wholesale Price Index to be followed

Sl.No Material covered
under this clause

Nearest Materials (other than
cement, reinforcement bars and
the structural steel) for which
All India Wholesale Price Index
to be followed

Base Price (without GST)
of Materials, covered under
clause 10 CA

1

Portland Pozzolana
Cement (PPC)/
Ordinary Pozzolana
Cement

Nil Nil

2
Steel for
Reinforcement
TMT Fe 500D
Primary
Manufacturer

Nil Nil

3 Structural Steel
(Primary producers) Nil Nil
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Table 10: Requirement of Technical staff for major + minor component(s), Clause 32

Sl
No.

Requirement of Technical
staff (of major + minor
component)

Minimum
experience

in Year
Designation

Rate at which recovery shall be
made from the contractor in the
event of not fulfilling provision
of Clause 32

Qualification Number Figures Words(Of Major +
Minor component)

1

Graduate
Engineer
(Major

component
Or

Diploma
Engineer)

1 5 years

Project
Planning/
quality/
billing
Engineer
(Civil)

Rs. 15,000/-pm
per month
per person

Rupees Fifteen
Thousand only
per month
per person

2

Graduate
Engineer
(Minor

component
Or

Diploma
Engineer)

1 5 years

Project
Planning/
quality/
billing
Engineer
(Electrical)

Rs. 15,000/-pm
per month
per person

Rupees Fifteen
Thousand only
per month
per person
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Note 1: Assistant Engineers retired from Government services who are holding Diploma will
be treated at par with Graduate Engineers. Diploma holder with minimum 10 years relevant
experience with a reputed construction co. can be treated at par with Graduate Engineers for the
purpose of such deployment subject to the condition that such diploma holders should not exceed
50% of requirement of degree engineers.

Note 2: Project/Site Engineer for Electrical work mentioned must be required from the
beginning of the work and both civil and electrical work has to happen in a coordinated manner
to meet the date of handover of site as per special terms and conditions.

Table 11: Schedule/statement for determining theoretical quantity and Variation of permissible
(Clause 38)

(i) (a)
Schedule/statement for determining theoretical quantity of cement, bitumen
etc. on the basis of Delhi Schedule of Rates 2021 printed by CPWD with
correction slips up to the last date of submission of tenders

(ii) Variations permissible on theoretical quantities:

(a) Cement ±2%
(Two percent)

(b) Bitumen for all works
+2.5%
(Two-point Five percent)
only and nil on _ (minus) side

(c)
Steel Reinforcement and structural
steel sections for each diameter,
section and category

+2.0%
(Two-point Five percent)
only and nil on _ (minus) side

(d) Paint
As per co-efficient
of standard Delhi
Analysis of Rate 2021

(e) Any other item As per manufacturer’s
specification
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Figure 1: IIT Kanpur Campus map showing all Zones
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7 Scope of work

7.1 Project Brief

The Institute desires to renovate various houses and other associated structures/facilities. This
project aims to complete such renovation works on a timely basis.

7.2 Description of Work Items

The work included in this contract will be as follows:

1. Setting right of vacant houses no. 477, 634, 3067, 350, 3034 and 3004.

2. Modification/ Renovation of electrical installation of vacant houses no. 477 & 634

But this work is indicative. The contractor should be able to execute any setting right work
/renovation work of quarters within the deviation limit of the contract value on same terms and
conditions of the contract.

The following works to be done, as applicable in order to upgrade the said house
as per the latest Housing policy and norms and another item of work, specification
as listed in the BOQ

7.3 Materials Verification

The contractor shall inform the Engineer in charge in advance, for verifying the measurement of
the concealed items like reinforcement, PCC, Plaster, GI pipes, CI pipes laying etc., done by the
contractor on the very day of the above said events.

7.4 Scope and Technical Details

The site mention above is an occupied house and thus the noise creation should be minimized to
the extent possible. The performance of the instruments or tools to be used should be check
precise before using them on site. The conventional methods of construction usually incorporated
in vacant houses may be changed within limits by the Engineer in charge as per the requisition
put forward by the resident.

In case the external painting has already been done for the said house recently (within four
years), the contractor is advised to clean the external wall surface as early as the plaster, painting
or any other work which is liable to make the external wall surface dirty.

7.4.1 Specifications for Painting

1. All painting material to be used should be of “Premium/first quality”.

2. For external paint, Contractor will thoroughly clean and wash the existing cement painted
wall surfaces before starting paint at no extra cost. Contractor’s quoted rates will included
scrapping the loose paint and cleaning the entire surface with wire brush/sandpaper/broom.

3. There should be proper time gaps (at least 4 hours) between two coats of paint to ensure
dying of first coat of paint.

4. The approved quality, make & shade of paint shall be maintained by the contractor
throughout the work. The covering capacity ratio with respect to quantity of paint should
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be strictly adhered to by the Contractor as per specification. For any lapse/ deficiency in
this regard, a suitable deduction shall be made from the contractor’s bill.

5. Detailed technical specification for painting work respect to materials & workmanship and
mode of measurements will be as per IS codes and CPWD specifications, unless mentioned
otherwise.
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7.4.2 Specification for Modular Kitchen

The following specifications will be used for modular kitchen:

1. Everyday/Hettich/Steel Art Brand Baskets of AISI 304(18/8) in combination of 6mm,
3mm thick wires with bended and raised base wire base in Chrome/Nickel Stainless Steel
with Test Certificate for salt spray, resistance to corrosion, stain, scratch and loading
capability, Rust Free, Non Magnetic, Extremely Durable

2. Baskets to be used with full extension ball bearing sliding Hettich/Hafele Brand telescopic
45 kg capacity.

3. Shutters to be mounted on Hettich/Hafele Brand Auto Closing Concealed Hinges

4. DMS/ Dynasty/ Indoline Brand Shutters of 19 mm Mica based Marine Ply Post Form
Finished with German Qtr Round Edge and PVC Tape at top and bottom.

7.5 List of Preferred Makes for Civil Works

Preferrable makes of materials to be used in the work are as under. In case of non-availability of
these makes, the Engineer-in-charge may allow use of alternative BIS makes of materials in the
work. Non-BIS marked materials may be permitted by the Engineer-in-charge. This is a general
list of makes. All makes applicable as per Schedule of Quantities must be as per the Institute
preferred make.

No. Material description Manufacturer / Brand Name
1 Ready Mix Concrete Ultratech Concrete, ACC Ready Mix, RMC In-

dia and NUVOCO

2 Cement (PPC/OPC) ACC, Ultratech, Vikram, Shree Cement, Abuja,
JK Cement, Century Cement, Jaypee Cement &
Prism Cement.

3 White Cement Birla White, J.K. White.

4 Reinforcement Bars SAIL, Tata Steel Ltd, RINL, Jindal Steel &
Power Ltd. and JSW Steel Ltd

5 Water proofing
compounds, admix-
tures,plasticizer, super
plasticizer, curing com-
pounds

Fosroc, ROFF/Dr. Fixit (Pidilite Industries),
STP Ltd., Sika, BASF, Ardex Endura & Parma
Construction Aids Pvt. Ltd.

6 Integral water proofing
compound with cement
(for plaster & mortar)

Fosroc: Conplast 421, Dr. Fixit : LW+, Sika:
Sikacim, Asian Paint: SmartCare Vitalia & equi-
valent product of BASF, STP Ltd., Ardex En-
dura, Perma Construction Aids Pvt. Ltd.

7 Water proofing com-
pound for bathroom/
toilet /balcony & other
wet areas

Fosroc: Bush Bond, STP Ltd.: Shalicrete, CICO:
Tapecrete, Dr. Fixit : Pidifine 2K, Sika : Topseal
107, Asian Paints: Damp Block 2K & equivalent
product of BASF, Ardex Endura, Perma Con-
struction Aids Pvt. Ltd.
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8 Crystalline water proof-
ing compound

Fosroc: Bushbond TGP, Dr. Fixit : Dr. Fixit
Krystalline, Sika: Sika 101h, Asian Paints:
SmartCare & equivalent product of BASF, Ar-
dex Endura, STP Ltd., Perma Construction Aids
Pvt.

9 Grouts, Tile Adhesive Laticrete, STP Ltd., Kajaria, BASF, Perma, Ar-
dex Endura, JK White & Ferrous Crete.

10 Structural steel SAIL, Tata Steel, Rashtriya Ispat Nigam Ltd.
(RINL), JSW Steel Ltd., Jindal Steel & Power
Ltd.

11 Polycarbonate sheet GE Plastic, LEXAN & MG Polyplast

12 Profile steel sheet Ezydeck of TATA, Lloyd Superdeck, JSW, Jindal

13 Particle board Action TESA, Merino, Archidply & Orion Doors

14 Laminates Action TESA, Greenlam, Century Ply, Merino,
Archidply, Virgo & Orion Doors

15 Flush door shutters Duro, Century, Durian, Archidply, Green Ply,
JAYNA (Jain Wood Industries), Jain Doors Pvt.
Ltd., GREENPANEL & Orion Doors Note: Only
ISI marked flush door shutters to be used.

16 Fire rated doors Signum fire protection, Shakti Metdoor,
NAVAIR, Promat, Thrislington, Sukri &
Bhawani. If fire rated glass is integral part
of fire rated door than it should be of one of
the following makes: Pyroguard, Saint Gobain,
Asahi India, Pilkington & Schott

17 False ceiling system Armstrong, USG Boral, Saint Gobain, Aerolite,
Interarch, Hi- steel of PR Ceiling Products

18 Plywood / Veneer Greenply,Century,Merino,Durian,Archidply,
GREENPANEL & Orion Doors

19 Melamine polish Asian Paints melamine gold, Wudfin of Pidilite
& Timbertone of ICI Dulux.

20 Floor spring & door
closer

Godrej, Dormakaba, Dorset & Kich

21 Aluminum section Hindalco, Jindal & Indian Aluminium Co.

22 Anodized aluminum
hardware (Heavy Duty)

Kilon, Alualpha, Classic & Ebco.

23 Clear /
Float/Frosted/Toughen
Glass/ Refractive Glass

Saint Gobain, AIS & Modiguard

24 Stainless steel railing,
Accessories etc.

JINDAL, Dormakaba, Kich, GEZE, Godrej &
Hardwyn
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25 SS fittings for doors &
window

Jindal, Dormakaba, Kich, Dorset, Godrej, Ozone
& Define

26 Silicon based water re-
pellant/weather sealant

GE Plastics, STP Ltd., Dow Corning, Waker,
BASF & Pidilite (Dr. Fixit/Roff).

27 Poly-Sulphide Sealant Fosroc, STP Ltd., Pidilite (Dr. Fixit/Roff), Sika
& BASF

28 Mosaic tiles/Chequered
Tiles

Ultra Tiles, NITCO, Hyper, Mayur & Pavcon

29 Glazed Ceramic Tiles Kajaria, NITCO, Orient Bell, Johnson, Somany,
RAK & Varmora

30 Vitrified Tiles (Antiskid
/ Matt / Glazed)

Kajaria, NITCO, Orient Bell, Johnson, Somany,
RAK, Varmora & Restile

31 Paver block & Kerb
stone

Pavcon, Hyper, Mayur, KK, Power, Sharda &
Navya

32 Cement Based wall
putty

Asian Paints, Birla Wall Care, JK White & Ber-
ger

33 Oil bound washable dis-
temper / dry distemper

Asian Paints (Professional Acrylic Distemper),
Nerolac: Beauty Acrylic Distemper, Berger:
Bison Acrylic Distemper& Dulux ICI: Maxilite

34 1st quality acrylic
distemper (washable/
ready mix / Low VOC)

Asian Paints (Tractor Aqua Lock Paint), Berger:
Commando or equivalent paints of Nerolac &
ICI-Dulux

35 Acrylic emulsion paints Asian Paints: (Professional Premium Interior
Emulsion Paint),Nerolac: Beauty Gold, Berger:
Rangoli Total Care & ICI Dulux: Super Cover,
Indigo

36 Plastic emulsion paint Asian Paints: (Apcolite Heavy Duty Premium
Emulsion Paint), Nerolac: Impression, Berger:
Easy Clean & ICI Dulux: 3 in 1, Indigo

37 Premium acrylic emul-
sion paints (Interior)

Asian Paints: (Royale Luxury Emulsion), Nero-
lac: Impression, Berger: Silk & ICI Dulux: Vel-
vet Touch, Indigo

38 Textured exterior paint Asian Paints, Nerolac, Berger Paints, Ultratech
Paints &Luxture

39 Acrylic smooth exterior
paint

Asian Paints: (Apex/Professional Premium Ex-
terior Emulsion), Nerolac: XL, Berger: Weather
Coat & ICI Dulux: Weather Shield.

40 Premium acrylic smooth
exterior paint with sil-
icon additive

Asian Paints: Apex Ultima, Nerolac: XL total,
Berger: Weather Coat all Guard & ICI Dulux :
Weather Shield Max
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41 Synthetic Enamel Paint Asian Paints: Apcolite Premium Gloss Enamel,
Nerolac: Synthetic Hi gloss, Berger: Luxol Hi
gloss & ICI Dulux: Gloss Synthtic enamel, Indigo

42 Cement Primer Nerolac, Berger (BP white), STP Ltd., Asian
(Decoprime WT) & ICI (White primer).

43 Steel primer (Red Oxide
Zinc Chromate Primer)

Asian Paints, Nerolac, Berger & ICI

44 Wood primer Asian Paints (wood primer - White/Pink), Ber-
ger, ICI & Nerolac

45 Epoxy paint Asian Paints, STP Ltd., Nerolac, Berger, ICI,
Kansai & Akzo Nobel

46 Fire paint Asian Paints, STP Ltd., Akzo Nobel, PROMAT
& JOTUN

47 GI/MS Pipe Tata, Jindal (Hisar) & Prakash Surya

48 GI Fittings Unik, AVR & Zoloto

49 HDPE Pipes Reliance, Jain Pipes, ORIPLAST & Supreme

50 DI Pipes & fittings Electrosteel, Jindal, TATA DUCTURA, Kapil-
ansh & Kesoram

51 UPVC pipe and fittings Astral, Supreme, Prince, M/s Skipper Ltd.,
Ashirwad &Prayag Polymers Pvt. Ltd.

52 SW Pipes (BIS ap-
proved)

Anand, Parry & Perfect

53 Centrifugally Cast
(Spun) Iron Pipes &
Fittings /Hub less pipes
& fittings

NECO, BIC,Kapilansh, SKF, Raj Pattern
Makers & Founders Pvt. Ltd. or any other
ISI marked make

54 CI Manhole covers,
frames & GI Gratings

NECO, BIC, SKF & Kapilansh

55 SFRC Manhole covers &
gratings

KK, JAIN & PARGATI

56 CP brass fittings (Super-
ior Range)

Jaquar, Grohe & Roka.

57 CP brass fittings (Nor-
mal Range)

ESSCO (by Jaquar), Parryware, CERA, Kerovit
(Kajaria), Johnson & Prayag Polymers Pvt. Ltd.

58 Sanitary ware, fittings &
accessories

Kerovit (Kajaria), CERA, Jaquar, Parryware,
Hindware & Prayag Polymers Pvt. Ltd.

59 Mirror glass Atul, Modi Guard & Golden Fish

60 CPVC Pipe & fitting Astral, Superme, Prince, M/s Skipper Ltd.,
Ashirwad & Prayag Polymers Pvt. Ltd.
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61 Stainless steel sink Neelkanth, Niralli, Jyna & Prayag Polymers Pvt.
Ltd.

62 FRP doors shutters &
frame

Jayna, Fiberways, Jain Doors Pvt. Ltd. &
Selected Product Co.

63 Extruded polystyrene in-
sulation board

Dowcorning, Supreme, Texas & Analco

64 Gypsum plaster Ferrous Crete, Gyproc Saint Gobain, Ultra Tech
& JK White

65 Floor hardener Ironite, Perma, STP Ltd., Ferrok & Hardonate

66 Modular Expansion
Joint

Herculus, Sanfield India Ltd & Vexcolt

67 Glass Wool Dow Corning, UP Twiga & Isover

68 uPVC
door/window/ventilator

Fenesta, Komerling, Rheau, Veka, Duroplast,
Aluplast & Advika Profiles Pvt. Ltd. (Fabric-
ation and installation will be done by profile
manufacturer or his authorized fabricator).

69 uPVC doors and win-
dow hardware

Roto, Dorset, DNV Accado & Kinlong

70 AAC block Adhesive UltraTech, Perma, Ardex Endura & Ferrous
Crete

71 PVC Water Tank Syntex & Vectus

72 AAC Block MAX Blocks, UltraTech, HIL & BILTECH ACE
and Gravit

73 Modular Kitchen Everyday/Hettich/Steel Art Brand Baskets of
AISI 304(18/8); Hettich/Hafele Brand Auto Clos-
ing Concealed Hinges; DMS/ Dynasty/ Indoline
Brand Shutters

74 Aluminum shuttering Knest, S-form, Durand Forms (India) Pvt. Ltd.
& Mivan

75 MS Tubular windows
& Pressed Steel door
frames

Jangid Engineering Works, AGFUV, Sen Harvic,
Navair Delhi & Sukriti Delhi

76 Dash fasteners /Anchors Hilti, Bosch & Fischer
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Figure 2: Modified provisions in CPWD works manual 2019 regarding testing charges to be
borne by contractor
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7.6 Preferable Makes for Electrical Installation Works (as applicable)

The makes of various components (as applicable) are listed as follows:

S. Items Makes
No.
1 MS Conduit (ISI marked) with

heavy duty accessories
BEC/ AKG / RM CON / Steel
Krafts

2 PVC/ XLPE insulated alu-
minium/Copper conductor ar-
moured

Havells / Finolex / KEI / Grandlay/
Polycab

3 unamoured MV Cables up to
1100 V (ISI Marked)

4 FRLS PVC insulated copper
conductor stranded flexible
wires i/c control cables (ISI
Marked)

Havells / Finolex / KEI / Grandlay/
Polycab

5 Cable Raceway Floor / wall
mounted and accessories

Legrand / MK (Honeywell) / OBO

6 Cable Tray & Accessories Venus/ MEM /BEC/ RM CON/ In-
deana

7 Modular Switch , Socket & Ac-
cessories

Legrand (Myrius) / M.K.( Element)
/ Schneider (Zencelo)/Legrand
(Arteor)

8 Metal clad Industrial Socket
outlet and Sheet Steel Enclos-
ure for MCCB/MCB

Legrand / Siemens / Schneider/
Hager

9 Cable Glands Dowells/ Commet / Gripwell/ Ray-
chem

10 Lugs and end termination Dowells/Commet/Braco

11 Change over switch L&T / Socomac / ABB / Schneider

12 Distribution boards Siemens (Betagard), / Hager/
Schneider (Acti9) / Legrand
(Ekinox33)/ L&T(Exora)
/ABB(Elegence)

13 Protection Device
(MCB/RCCB/RCBO/ELCB)

Siemens (5SL), / Hager/ Schneider
(Acti9) / Legrand (DX 3)/
ABB(S200M)/L&T

14 Current transformer/ Poten-
tial transformer

AEL/ Gilbert & Maxwell/ Pragati/
Precise/L&T/ Kappa

15 Indicating Lamps LED type,
Push Button

Siemens/ L&T / Schneider / Le-
grand
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16 Electronic Digital Meters Schenider (Conzerv)/
L&T/Secure/Siemens/
ABB/Legrand

17 MCCBs Siemens (3VL) / L&T (D sine)/
Schneider (CVS) / Legrand (DPX
3)/ ABB (T max)

18 Power contactor L&T (MNX) / Schneider (Tesys) /
Legrand (CTX3)/ABB(Ax)

19 Surge Protection Devices Siemens/L&T / Schneider / Le-
grand/ OBO

20 Selector Switch Salzer/Seimens/BCH/Kaycee/L&T

21 Auxiliary Relays Siemens/ L&T / Schneider / Le-
grand / ABB

22 LED Lighting fixture Philips/ Wipro/ Havells/ Crompton

23 Emergency Lighting / Exit
Sign boards

Bajaj/ Prolite/ Glo-LIne

24 Ceiling Fan, Fresh Air Fan, Ex-
haust fan

Havells/ Crompton/ Usha/ Ori-
ent/Atomberg

25 Paint Nerolac / Asian / Berger/ICI

26 Lightning Protection System OBO/ Cape Electric/ Infinite/
APS/Jeff Techno/Axis

27 G.I. Pipe Tata, Jindal-Hissar, Prakash Surya

28 Rubber Mat (ISI Marked) Jyoti / Deep Jyoti/ Premier

29 Fire Extinguisher Minimax/ Life Guard/ Cease Fire /
Newage

30 ACB (Air Circuit Breaker) Siemens (3WL-ETU 45B) /
Schneider (Master Pact NW -6.0P)
/ L&T (U power omega -MTX 3.5
EC) / Legrand (DMX 3 MP4)

31 CU/GI strip & GI wire for
earthing

Jeff Techno/Axis/OBO

32 MS Conduit (ISI marked) BEC/AKG/NIC/Steel craft/ M-Key,
SK (E.R.W)

33 PVC Conduit and accessories Polycab/AKG/Asian

34 1.1 KV aluminium armoured
XLPE insulated and PVC
sheathed Cable (LT cable)

Havells/KEI /Finolex/ Grandlay

35 Modular Switch & Socket Legrand (Myrus)/M.K. (Ele-
ment)/Schneider (Zencelo In-
dia)/Havells/ ABB
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36 Metal clad Industrial Socket Legrand/Siemens/Schneider/C&S/ABB

37 Cat-6 Cable Beldon/Siemon/Legrand/Penduit
(Pannet)

38 Crimp Patch Cord Beldon/Siemon/Legrand/Penuit
(Pannet)

39 Panel Accessories Siemens /L&T/Schneider / Le-
grand/Tecnic / ABB/ C&S/Neptune

40 LED/Metal Hal-
ide/Fluorescent Internal
Lighting Fixture

Philips/ Wipro/Havells/Crompton

41 External Lighting Fixture Philips/ Wipro/Havells/Crompton

42 Ceiling Fan (ISI marked &
BEE rated 5 star)

Havells/Almonard/Orient/Usha/Bajaj

43 Advance Lighting Protection
System (Early Streamer Emis-
sion Type)

LPI (Australia)-by allied power/SGI
(Duval Messien/satellite (France)- by
SGI/Bradlay (USA)- by JMV/Erico
(USA)-by security shoppe/ABB

44 Main LT Panels/ MCC Panel (Main LT panel / MCC Panel board
should be IEC 61439 part-1 and II
manufacturer has to produces the
relevant test certificate as per IEC
code for the same failing which panel
shall be rejected). L & T /Siemens
/ Schneider/ ABB/Legrand

45 Air Circuit Breaker Siemens / Schneider /L&T /Le-
grand/ C&S/ABB

46 Surge Voltage Protection Siemens
/Schneider/L&T/Legrand/ABB

47 Earth fault module Siemens/Schneider/L&T/Legrand

48 Protection relays Siemens/Areva/L&T/Legrand

49 C.Ts and PTs Kappa/AE/Matrix

50 Digital Meters Siemens (PAC)/ Schneider/
(conzerv) / Secure Enersol / L&T/
Neptune

51 Indicating lamps ESBEE/Schneider/Siemens/Vaishno/Neptune

52 Power capacitors Epcos/ Neptune / Legrand /ABB/
L&T

53 Automatic Power factor cor-
rection relay/controller

Epcos/Siemens (PAC) /Schneider
(Conzerv)/L&T/Neptune

54 Sealed Maintenance Free Bat-
teries

Exide/Panasonic/Hitachi/Shinkobe
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55 Battery charger Caldyne/Chhabi Electric-
als/Statcon/Max Power

56 Cable Trays (Factory Fabric-
ated/Overhead & Floor Race-
ways

Legrand/MEM/OBO/ Milestone/
Neptune

57 HDPE underground cable
duct

Rex Polyextru-
sion/Tirpura/Plasomatics/Duraline

58 Insulation Mats DL Miller & Co. Ltd.?Premier
Polyfilm Ltd./RMG Polyvinyl India
Ltd/Jyoti

59 Smoke/Heat detectors Apollo/ System Sensor/ Agni

60 Manual Call point PRD/System-Tek/ Simplex/ System
Sensor/Agni

61 Response indicators PRD/System-Tek/ Simplex/ System
Sensor/Agni

62 Fire Exit Signs System-Tek/ Simplex/ Agni

63 Fire Control Panel System-Tek/ Morley /Agni

64 Speaker / Hooter System-Tek/ Philips /Agni

65 Occupancy Sensors/ Move-
ment Sensor

Legrand/ Philips/ Wipro

66 Flush type switch /socket Anchor/ Kinjal/ SSK/ Havells Reo

67 Fuse switches unit / switch
fuse unit /HRC fuse

L&T / Siemens/ Havells/ C&S

68 Exhaust fan Almonard/ Alstom/ Crompton/
Havells

69 XLPE insulated HT cables KEI/Havells

70 Cable lug Ascon (Heavy gauge) Jainson Dow-
ells

71 Telephone wires/Telephone
Cable / jelly filled telephone
cables

Finolex /Delton/Havell’s

72 Telephone tag blocks Krone/ Pouyet

73 Telephone outlet MK Electric /Legrand (Mo-
saic)/Crabtree (Piccadilly)

74 GI raceways Milestone Engineering /Le-
grand/MDS/Neptune Systems
Pvt. Ltd./MK

75 PVC raceways Legrand/ MK

76 Electronic ballast Philips
/Wipro/Bajaj/Decon/Crompton/Havells
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77 DLP plastic trunking Legrand/MK

78 Geysers Recold /Venus /Usha Lexus /Sphere
hot

79 Tower Light Ligman/Simes/Bega

80 HT/LT transformers ABB/Schneider /CGL (Crompton
Greaves Ltd.)

81 HT SF-6 circuit breakers/VCB Siemens /ABB/CGL/Schneider

82 Programmable Logic Control-
ler(PLC)

Siemens/Allen-Bradley/Schneider

83 Earthing (Chemical Earthing)
Plate Earthing

JMV/As per CPWD Norms

84 Octagonal Pole Bajaj / Crompton / Phillips

85 11 kV HT panel Incoming re-
lay

CGL/Schneider/ABB/ Siemens

86 Control Relay Panel CGL/Schneider/ABB

87 Lightning Arrestor ABB/Alltec/JMV

88 Temp. Gauge Guru

89 Gate Valve Leader/Sant

90 Electrical Backup Spare hot/ Racold

91 PVC Tank Syntex/ Polycon

92 Thermostat ISI Marked

93 Flat Collector Plate Solocrome/ Tata BP/ Racold

94 S.S Sheet Jindal / National

95 HT/LT cable joints (Straight
through/outdoor/indoor)

3M/ Denson/ M Seal/Raychem/
Cabseal

96 Alternator STAMFORD/Crompton Greaves

97 DG Set Sterling & Wilson /Caterpil-
lar/Commins Power / eneration/
Kirlosker

98 Makes of accessories of HT /
LT Panel / Transformers

As per standard practice of manufac-
turer.

99 Bus Trunking C&S / L&T/ Schneider as per stand-
ard practice of OEM manufacturer /
channel partner

100 HT Panel 11 KV ABB/Schneider /CGL (Crompton
Greaves Ltd.)

101 Bus Duct Neptune/ Milestone/Tricolite

102 Lamp Holder (Brass) Kay/SSk/Kinjal
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Any other item not covered in the above list shall be ISI marked and as approved by Engineer
In Charge.
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8 Special Conditions of Contract

8.1 Timely Completion

1. The work of each quarters included in this tender is urgent

2. The work of all quarters must be started simultaneously and has to be delivered together
or early within the given time schedule.

3. The contractor has to deploy the labor and supervisory staff in shifts to meet the targeted
completion date. The work may be executed in extended shifts or two shifts.

4. Number of days from the date of issue of letter of acceptance for reckoning date of start
shall be as per Schedule. If the Contractor commits default in commencing the execution
of the work as aforesaid, the performance guarantee shall be forfeited.

5. The detailed program chart approved by the engineer-in-charge shall indicate how the
resources will be deployed by the contractor to maintain desired progress and for the
completion of the work within the specified period. If the submitted program is approved,
the milestone shall be redefined accordingly by the Dean of Infrastructure and Planning,
IITK. The amount to be withheld in such a case, for non-achievement of milestone(s),
shall remain unaltered. Any delay in achieving the milestone must be compensated within
the limitations of time imposed in the Contract document

6. The contractor shall procure the required materials in advance so that there is sufficient
time for testing of the materials and approval of the same before use in the work, as
required.

8.2 Rates

1. Unless otherwise provided in the schedule of quantities of the work the rates tendered by
the contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of
the building and nothing extra shall be payable to him on this account.

2. The rates for all items of work shall, unless clearly specified otherwise, include cost of all
labours, materials and other inputs involved in the execution of the item irrespective of
whether they have been specifically mentioned in the tender document or not.

3. In case the same item (s) appear more than once in the schedule of work / BOQ under
the same sub head or among the different subhead of works, the lowest rate quoted for
that item (s) shall be considered for the particular item(s) wherever appeared in any part
of BOQ / Schedule of works for the purpose of tender evaluation although web generated
e-price bid may incorporate different quoted rate for same item(s) as per the quoting
pattern of the tenderer. The tendered amount thus worked out shall be final &shall be
binding on the contractor.

4. No double scaffolding is payable in single story houses including parapet wall. In multistor-
ied houses the payment of double scaffolding shall be made after 3.5 meter from plinth
protected level. The necessary deductions for single scaffolding be made from the items.
Contractors are advised to visit the site & quote the rates accordingly.

5. The rates quoted by the contractor will be deemed to be inclusive of any extra expenditure
of this reason. The contractor has to increase the manpower or other tools etc. to do the
work as per the total number of quarters provided to him at his own expenses. Nothing
shall be paid on this account.
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6. The contractor shall provide at his own cost suitable weighing, surveying and leveling and
measuring arrangements as may be necessary at site for checking. All such equipments
shall be got calibrated in advance from laboratory, approved by the Engineer-in-Charge.
Nothing extra shall be payable on this account.

7. Other agencies may also simultaneously execute and install the works and the contractor
shall afford necessary facilities for the same. The contractor shall leave such recesses, holes,
openings, trenches etc. as may be required for such related works (for which inserts, sleeves,
brackets, conduits, base plates, clamps etc. shall be available as specified elsewhere in the
contract) and the contractor shall fix the same at the time of casting of concrete, stone
work and brick work, if required, and nothing extra shall be payable on this account.

8. All material shall only be brought at site as per program finalized with the Engineer-in-
Charge. Any pre-delivery of the material not required for immediate consumption shall
not be accepted and thus not paid for.

9. Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories
should conform to approved manufacturers specifications where CPWD Specifications are
not applicable. The contractor should get the materials (fixtures/fittings) tested from
approved labs wherever required at his own cost.

10. The contractor shall be responsible for the watch and ward / guard of the buildings, safety
of all fittings and fixtures including sanitary and water supply fittings and fixtures provided
by him against pilferage and breakage during the period of installations and thereafter till
the building is physically handed over to the client department. No extra payment shall
be made on this account.

11. The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting out
work, profile, establishment of reference bench mark(s), taking spot levels, construction of
all safety and protection devices, barriers, preparatory works, working during monsoon,
working at all depths, height, lead, lift and location etc until / unless specified otherwise
and any other incidental works required to complete this work. Nothing extra shall be
payable on this account.

8.3 Quality and Workmanship

1. The contractor shall be entirely responsible and answerable for all the works done by
him regarding quality, adherence to the laid down specifications, terms and conditions,
warranty/guarantee etc. and he shall be liable to bear any compensation that may be
levied by the department under any of the clauses of the agreement.

2. The materials having ISI mark shall have precedence over the one conforming to IS
Specifications.

3. The proposed buildings are Institute housing and quality of work is paramount importance.
Contractor shall have to engage well experienced skilled labour and deploy modern T&P
and other equipment to execute the work.

4. Samples of all materials and fittings to be used in the work in respect of brand manufacturer
and quality shall be approved from the Engineer-in-Charge, well in advance of actual
execution and shall be preserved till the completion of the work.

5. All materials used in the work shall be new and of good quality, conforming to the relevant
specifications as per good engineering practice. All the materials proposed to be used in
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the work should be approved from Engineer in Charge before use in work.

6. Articles bearing BIS certifications mark shall only be used unless no manufacturer has got
BIS/ISI mark for the particular material. Any material/fitting whose sample has not been
approved in advance and any other unapproved material brought by the contractor shall
be immediately removed as soon as directed. Where the make of any particular material
is not specified in the Contract document, the material shall be supplied as per makes
desired by the engineer-in-charge.

7. It will be the responsibility of the contractor / bidder to ensure use of genuine materials in
the work. The department reserves the right to get (any / all materials / components)
inspected by the manufacturer or their authorized representatives at any stage of the
execution of work. If any of the materials, supplied and used in work is found spurious at
any stage, then the department reserves the right to ask the contractor to replace it by
genuine one and make suitable recovery till it is done, even if any payment against that
material is already made.

8. The contactor should get the make/TDS documents approved before procuring any material
at site. The TDS/Make once approved shall not be changed without any valid recorded
reasons. No material to be brought and used at site without the prior knowledge &
approval of Engineer-in-Charge.

9. The department may ask for any valid document like manufacturer’s test certificate,
document for purchase of the material, document for import/shipment of imported materials
etc. as deemed fit by the engineer-in- charge to ascertain genuinely of material supplied
by/used in the work by the contractor. The contractor shall remain bound to submit all
such documents to the department failing which payment may not be made or if already
paid may be recovered/ withheld from subsequent running account payment.

10. All equipment and their components, and all the materials to be used in the work shall be
suitable for the environmental conditions at the location of the work.

8.4 Natural calamity:

No payment will be made to the contractor for any damage caused by rain, snow fall, floods,
dampness, fire, sun or any other natural cause whatsoever during the execution of work. The
damage to the work due to above reason, if any, shall have to be made good by the contractor
at his own cost and no claim on this account shall be entertained.

8.5 Stocking and Disposal of Materials & Debris

1. The contractor shall take instructions from the Engineer-in-Charge regarding collection
and stacking of materials at any place. No excavated earth or building rubbish shall be
stacked on areas where other buildings, roads, compound wall, services etc. are to be
constructed.

2. After completion of work the agency shall remove materials and debris etc. from site as
per the direction of Engineer-in-Charge, at no extra cost.

3. Contractor’s job will also include removing of all malba and debris arising in the process
of painting including washing of floor to remove stains of paint, at no extra cost.

4. The contractor shall conduct work so as not to interfere with or hinder the progress or
completion of the work being performed by other contractor(s) or by the Engineer-in-Charge
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and shall as far as possible arrange his work and shall place and dispose of the materials
being used or removed so as not to interfere with the operations of other contractor or he
shall arrange his work with that of the others in an acceptable and coordinated manner
and shall perform it in proper sequence to the complete satisfaction of others.

5. For construction/renovation works which are likely to generate malba/rubbish to the tune
of more than a tempo/truck load, contractor shall dispose of malba, rubbish & other
unserviceable materials and wastes at their own cost to the notified/specified dumping
ground and under no circumstances these shall be stacked/dumped, even temporarily
outside the construction premises.

6. Dismantled but useful materials/components/equipment, if any, should be returned to the
Institute as per the direction of Engineer-in-Charge.

8.6 Painting

1. Contractor will thoroughly clean all paint marks left here and there due to spilling and
splashes of paint at no extra cost.

2. Contractor will first submit the shade cards of relevant make of paint to IIT for approval
of color before procuring the paint in bulk.

3. No mixing will be allowed with Stainer to achieve a particular color. Contractor will
procure direct colour paint of approved shade and apply directly

4. Contractor shall have to brought at least 50% quantity of total premium acrylic smooth
exterior silicon additives paint and water proofing cement paint and shall deposit it in
the custody of concerned site Engineer before start of work. The consumption shall be
monitored by the Institute. All empty drums shall have to be kept till completion of work.

5. Contractor has to make a sample of exterior painting on the surface of wall and after
getting approval from the competent authority. The contractor has to finish the rest of
work accordingly as per satisfaction of Engineer-in-charge.

8.7 Safety and Security

1. The contractor has to follow all safety norms as laid down in National Building Code of
India. All the workers shall be equipped with the required safety gadgets while working at
site such as ISI marked helmets, Shoes and safety belts, gumboots, gloves etc.

2. The contractor, the authorized representative(s), workmen etc., shall strictly observe orders
pertaining to fire precautions prevailing in the area.

3. The contractor shall be fully responsible for the safe custody of materials brought by him/
issued to him even though the materials may be under double lock key system.

4. Contractor will arrange proper metal ladders, M.S. double scaffolding (for working, painting,
etc. at higher levels) at his own cost and will take all safety measures like double harness
safety belt, mechanized electrically operated platform etc. If it is observed that work is
proceeding without adequate safety precautions, work may be stopped by Engineer-in-
charge and in such cases, contractor will be solely responsible for delay and its consequences
thereof.

5. The contractor shall be responsible for the watch and ward/guard of the buildings, safety
of all fittings and fixtures including sanitary and water supply fittings and fixtures provided
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by him against pilferage and breakage during the period of installations and thereafter
till the building is physically handed over to the department. No extra payment shall be
made on this account.

6. The contractor shall take all precautions to avoid accidents by exhibiting necessary caution
boards day and night speed limit boards red flags, red lights and providing barriers. He
shall be responsible for all dangers and incidents caused to existing / new work due to
negligence on his part. No hindrances shall be caused to traffic during the execution of the
work.

7. It shall be ensured by the contractor that no electric live wire is left exposed or unattended
to avoid any accidents in this regard.

8. The Institute shall not have any responsibility or liability in case of any accident injury to
the personnel to the contractor at work site or to the general public at the work site due
to mishandling equipment by the personnel of the contractor or any other similar reason.
The responsibilities and liabilities for such accidents and incidents shall be borne by the
contractor.

8.8 Approach to Site

1. The tenderer shall see the approaches to the site. In case any approach from main road
is required at site or existing approach is to be improved and maintained for cartage of
materials by the contractor, the same shall be provided, improved and maintained by the
contractor at his own cost.

2. Contractor shall take all precautionary measures to avoid any damage to adjoining property.
All necessary arrangement shall be made at his own cost.

8.9 Water and Flooding

1. The contractor shall have to arrange water of desirable quality for the construction purpose
for which he may have to install water purifier at site or might have to bring/ purchase
water from outside as per decision of Engineer-in-charge. Nothing extra shall be paid on
this account.

2. For works below ground level the contractor shall keep that area free from water. If
dewatering or bailing out of water is required the contractor shall do it and nothing extra
shall be paid except otherwise provided in the items of schedule of quantities.

3. In case of flooding of site on account of rain or any other cause and any consequent damage,
whatsoever, no claim financially or otherwise shall be entertained not withstanding any
other provisions elsewhere in the contract agreement. Also, the Contractor shall make
good, at his own cost, the damages caused, if any.

4. The water charges (for water connection as well as tanker water) shall be borne by the
contractor. Also, if the contractor obtains water connection for the drinking purposes from
the Institute or any other statutory body, the consequent sewerage charges shall be borne
by the contractor.

8.10 Acts and Laws

1. The Contractor shall keep himself fully informed of all acts and laws of the Central & State
Governments, all orders, decrees of statutory bodies, tribunals having any jurisdiction

64



or authority, which in any manner may affect those engaged or employed and anything
related to carrying out the work. All the rules & regulations and bye-laws laid down by
Collector / MC etc. and any other statutory bodies shall be adhered to, by the contractor,
during the execution of work.

2. The Contractor shall also adhere to all traffic restrictions notified by the local authorities.

3. All statutory taxes, levies, charges (including water and sewerage charges, charges for
temporary service connections and / or any other charges, as applicable) payable to such
authorities for carrying out the work, shall be borne by the Contractor.

4. The Contractor shall arrange to give all notices as required by any statutory / regulatory
authority and shall pay to such authority all the fees that is required to be paid for
the execution of work. He shall protect and indemnify the Institute and its officials &
employees against any claim and /or liability arising out of violations of any such laws,
ordinances, orders, decrees, by himself/herself or by his/her employees or his/her authorized
representatives. Nothing extra shall be payable on these accounts.

5. The fee payable to statutory authorities for obtaining the various permanent service shall
be borne by the Institute.

8.11 Labour and Laws

1. The Contractor shall display all permissions, licenses, registration certificates, bar charts,
other statements etc. under various labour laws and other regulations applicable to the
works, at his site office.

2. Huts for labour are not permitted within the premises of the Institute. No extra cost shall
be payable even if the contractor provides such accommodation at a place as is acceptable
to the local body.

8.12 Nondisclosure Agreement

1. The Agency shall take all precautions not to disclose, divulge and/or disseminate to
any third party any confidential information, proprietary information on the Institute
business or security arrangements (including but not limited to the Assignment instructions,
Schedules and other subsequent Arrangements) and/or business of the Institute. The
obligation is not limited to any Scope and the Agency shall be held responsible in case of
beach of the confidentiality of Institute’s information.

2. If the Agency receives enquiries from Press/Media/Radio/Television or other bod-
ies/persons, the same shall be referred by the Agency to Institute immediately on receipt
of such queries.

8.13 Indemnification:

1. The agency shall be directly responsible to indemnify the Institute against all charges,
dues, claims, etc. arising out of the disputes relating to the dues and employment of
the personnel deployed and further for any claim/compensation against all damages and
accidents caused due to negligence on the part of the agents, employees and other personnel
of the agency.

2. That the contractor shall keep the IITK indemnified against all claims whatsoever in respect
of the employees deployed by the contractor. In case any employee of the contractor so
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deployed enters in dispute of any nature whatsoever, it will be the primarily responsibility
of the contractor to contest the same. In case IITK is made party and is supposed to
contest the case, IITK will be reimbursed for the actual expenses incurred towards Counsel
Fee and other expenses which shall be paid in advance by the Contractor to IITK on
demand. Further, the contractor shall ensure that no financial or Any other liability comes
on IITK in this respect of any nature whatsoever and shall keep IITK indemnified in this
respect.

8.14 Force Majeure:

If at any time, during the continuance of this contract, the performance in whole or in part
by either party of any obligation under this contract is prevented or delayed by reasons of any
war, hostility, acts of public enemy, civil commotion, sabotage, fires, floods, explosion, epidemics
quarantine restriction, strikes, lockouts or acts of god (hereinafter referred to as events) provided
notice of happenings of any such event, is served by party seeking concession to the other as
soon as practicable, but within 21 days from the date of occurrence and termination thereof.
Provided the Party satisfies Institute adequately of the measures taken by it. Neither party shall,
by reason of such event, be entitled to terminate this contract, nor shall either party have any
claim for damages against the’ other in respect of such non-performance or delay in performance.
Further, the services under the contract shall be resumed as soon as practicable after such event
has come to an end or ceased to exist and the decision of Institute as to whether the services
have to resume or not shall be final and conclusive, provided further, that if the performance in
whole or in part of any obligation under this contract is prevented or delayed by reason of any
such event for a period exceeding 60 days, Institute may at his option, terminate the contract.

8.15 Dispute resolution

1. The institute reserves the right to amend rules whenever and wherever considered necessary
and appropriate. The same shall be intimated to the agency in due course.

2. Any dispute arising out of and in relation to this agreement shall be referred to the
arbitration by sole arbitrator to be appointed by Director of the Institute. The arbitration
would be conducted and governed by and under the provisions of Arbitration Act, 1996
and its amendments. Any legal dispute will be subject to jurisdiction of Kanpur Courts
only and no other court shall have the jurisdiction.

3. Any dispute arising out of and in relation to this agreement shall be referred to the
arbitration by sole arbitrator to be appointed by Director of the Institute. The arbitration
would be conducted and governed by and under the provisions of Arbitration Act, 1996.
Any legal dispute will be subject to jurisdiction of Kanpur Courts only and no other court
shall have the jurisdiction.

8.16 Arbitration

1. Except as otherwise provided anywhere in this Agreement, if any dispute, difference, the
question of disagreement or matter, whatsoever, arises between the parties, as to the
meaning, operation or effect of the Agreement or out of or relating to the Agreement or
breach thereof, the same shall be referred to a Sole Arbitrator, to be appointment by the
Director of the Institute at the time of the dispute.

2. If the Arbitrator, to whom the matter is originally referred, dies or refuses to act or resigns
for any reasons from the position of arbitration, it shall be lawful for the Director of the
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Institute to appoint another person to act as Arbitrator in the manner aforesaid. Such
person shall be entitled to proceed with the reference from the stage at which it was left
by its predecessor, provided both the parties consent to this effect, failing which, the
arbitrator shall be entitled to proceed on the matter de- novo.

3. It is a term of the Agreement that the party invoking the arbitration shall specify all
disputes to be referred to arbitration at the time of invocation of arbitration under the
clause.

4. It is a term of the contract that the cost of arbitration shall be borne by the parties
themselves.

5. The place of the arbitration shall be Kanpur Nagar, Uttar Pradesh, India.

6. Subject as aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 and any
statutory modifications, amendments or re-enactment thereof and rules made thereunder
and for the time being in force, shall apply to the arbitration proceeding under this clause.

7. Except as otherwise provided anywhere in this Agreement, the Arbitration proceedings
shall be conducted in English and the Agreement shall be constructed, interpreted and
governed by the law of India, for the time being in force.

8.17 Jurisdiction of Courts

The court(s) at Kanpur Nagar, Uttar Pradesh, shall have the exclusive jurisdiction to try any as
all the disputes(s) between the parties arising out this Agreement.

8.18 Special Conditions (CIVIL)

1. Except for the items, for which Particular Specifications are given or where it is specifically
mentioned otherwise in the description of the items in the schedule of quantities, the work
shall generally be carried out in accordance with the “CPWD Specifications 2019 Vol. I &
II” with upto date correction slips, additional / Particular Specifications, Architectural /
structural drawings and as per instructions of Engineer-in-Charge. The several documents
forming the tender are to be taken as mutually complementary to one another. Detailed
drawings shall be followed in preference to small scale drawings and figured dimensions in
preference to scaled dimensions. Should there be any difference or discrepancy between
the description of items as given in the schedule of quantities, particular specifications for
individual items of work (including special conditions) and I.S. Codes etc., the following
order of preference shall be observed :

(a) Description of Schedule of Quantities

(b) Particular Specifications and Special Conditions, if any.

(c) Drawings

(d) CPWD Specifications.

(e) Indian Standard Specifications of B.I.S.

(f) Manufacturers’ specifications & as decided by Engineer-in-charge.

2. “In the event of any variation/ discrepancy in the drawings, specifications and tender
documents etc. the decision of the Engineer-in-charge shall be final binding and conclusive
on the contractor and in the case the contractor have any doubt and the same should be
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got clarified immediately from the Engineer-in-charge and no claim of the contractor shall
be entertained thereafter. Moreover, the agency is not allowed to take benefit out of any
clerical/ grammatical mistake in the standard clauses/Schedule of Quantities/Specifications
etc. being used in the agreement”.

The works to be governed by this contract shall cover delivery and transportation upto
destination, safe custody at site, insurance, erection, testing and commissioning of the
entire works.

3. The works to be undertaken by the contractor shall interalia include the following:

(a) Preparation of detailed SHOP drawings and AS BUILT drawings wherever applicable.

(b) Obtaining of Statutory permissions where-ever applicable and required.

(c) Pre-commissioning tests as per relevant standard specifications, code of practice, Acts
and Rules wherever required.

(d) Warranty obligation for the equipments and/or fittings/fixtures supplied by the
contractor.

4. Any reference made to any Indian Standard Specifications, shall imply to the latest version
of that standard, including such revisions / amendments as issued by the Bureau of Indian
Standards upto last date of receipt of tenders. The Contractor shall keep at his own cost
all such publications including relevant Indian Standard Codes applicable to the work at
site.

5. All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are
to be properly tested before covering.

6. Equipments like concrete pumps excavators/Transit mixers etc. shall be allowed to be
moved away from the site when, in written opinion of Engineer-in-Charge, the same are
no longer required at site of work.

7. Contractor shall provide permanent benchmarks, flag tops and other reference points for
the proper execution of work and these shall be preserved till the end of work. All such
reference points shall be in relation to the levels and locations, given in the Architectural
and plumbing drawings.

8. The work shall be carried out in accordance with the Architectural drawings and Structural
drawings, to be issued from time to time, by the Engineer-in-Charge. Before commencement
of any item of work, the contractor shall correlate all the relevant architectural and
structural drawings issued for the work, nomenclature of items, specifications etc. and
satisfy himself that the information available there from is complete and unambiguous.
The figures & the written dimensions of the drawing shall supersede the measurement by
scale. The discrepancy, if any, shall be brought to the notice of the Engineer-in-Charge for
immediate decision before execution of the work. The contractor alone shall be responsible
for any loss or damage occurring by the commencement of work on the basis of any
erroneous and/ or incomplete information and no claim, whatsoever shall be entertained
on this account.

9. The contractor should submit the shop drawing of staging and shuttering for approval
of Engineer-in-Charge before actually commencing the execution of work under the item.
Nothing extra shall be payable on this account.
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10. Royalty at the prevalent rates shall be paid by the Contractor as per the terms of supply
between them on all materials such as boulders, metals, sand and bajri etc. collected by
him for the execution of the work, directly to the revenue authority of the state government
concerned. Nothing extra shall be payable on this account.

11. No foreign exchange shall be made available by the Department for importing (purchase)
of equipment, plants, machinery, materials of any kind or any other items required to be
carried out during execution of the work. No delay and no claim of any kind shall be
entertained from the Contractor, on account of variation in the foreign exchange rate.

12. The Contractor shall conduct his work so as not to interfere with or hinder the progress of
the work being performed by other Contractors or by the Engineer-in-Charge. As far as
possible, he shall arrange his work and place, so as not to interfere with the operations of
other Contractors or shall arrange his work with that of the others, in an acceptable and
coordinated manner and shall perform it in proper sequence.

13. The Contractor shall take all necessary precautions to prevent any nuisance or inconvenience
to the owners, tenants or occupants of the adjacent properties and to the public in general.
The Contractor shall take all care, as not to damage any other adjacent property or other
services running adjacent to the plot. If any damage is done, the same shall be made good
by the Contractor at his own cost and to the entire satisfaction of the Engineer-in-Charge.
The Contractor shall use such methodology and equipment’s for execution of the work,
so as to cause minimum environmental pollution of any kind during construction, to
have minimum construction time and minimum inconvenience to road users and to the
occupants of the buildings on the adjacent plot and public in general, etc. He shall make
good at his own cost and to the entire satisfaction of the Engineer in Charge any damage
to roads, paths, cross drainage works or public or private property whatsoever caused, due
to the execution of the work or by traffic brought thereon, by the Contractor. Further, the
Contractor shall take all precautions to prevent any pollution of streams and waterways.
All waste or superfluous materials shall be carted away by the Contractor, entirely to the
satisfaction of the Engineer-in-Charge. Utmost care shall be taken to keep the noise level to
the barest minimum so that no disturbance as far as possible is caused to the occupants /
users of adjoining buildings. No claim what so ever on account of site constraints mentioned
above or any other site constraints not specifically stated here, shall be entertained from
the Contractor. Therefore, the Contractors are advised to visit site and get firsthand
information of site constraints. Accordingly, they should quote their tenders. Nothing
extra shall be payable on this account.

14. Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered by
the contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of
the work and nothing extra shall be payable to him on account of the same. Extra payment
for centering/shuttering, if required to be done for heights greater than 3.5 m shall however
be admissible at the rates arrived at in accordance with clause 12 of the agreement, if not
already specified.

15. Other agencies doing works related with this project may also simultaneously execute their
works and the contractor shall afford necessary facilities for the same. The contractor
shall leave such necessary holes, openings etc. for laying/burying in the work, pipes cables,
conduits, clamps, boxes and hooks for fan clamps etc. as may be required for the other
agencies. Nothing extra over the Agreement rates shall be paid for doing these.

16. The rates for all items of work shall unless clearly specialized otherwise include cost of
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all labour, material tools and plants and other inputs involved in the execution of the
item. The contractor (s) shall quote all-inclusive rates against the items in the schedule of
quantities and nothing extra shall be payable for any of the conditions and specifications
mentioned. In the tender documents unless specifically specified otherwise.

17. The building work shall be carried out in the manner complying in all respects with the
requirements of the relevant bylaws and regulations of the local body under the jurisdiction
of which the work is to be executed or as directed by the Engineer-in charge and nothing
extra shall be paid on this account.

18. The structural and architectural drawings shall at all times be properly co-related before
executing any work. However, in case of any discrepancy in the item given in the schedule
of quantities appended with the tender and Architectural drawings relating to the relevant
item, the former shall prevail unless otherwise given in writing by the Engineer-in-charge.

19. The contractor shall take instructions from the Engineer-in-charge for stacking of materials.
No excavated earth or building materials etc. shall be stacked / collected in areas where
other buildings, roads, services, compound walls etc. are to be constructed.

20. Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced
by the contractor only when all men, machineries and materials have been arranged and
closing of the trench(s) thereafter shall be ensured within the least possible time.

21. In case the supply of timber/steel frames/shutters for doors, windows etc. is made by some
other agency, the contractor shall make necessary arrangements for their safe custody on
the direction of the Engineer-in-charge till the same are fixed in position by him & nothing
extra shall be paid on this account.

22. The contractor shall maintain in perfect condition, all portions executed till completion of
the entire work allotted to him. Where however phased delivery of work is contemplated
these provisions shall apply separately to each phase.

23. The entire royalty at the prevalent rates shall have to be paid by the contractor on all the
boulders, metals, shingle sand etc. collected by him for execution of the work, directly
to the Revenue authority or authorized agents of the State Government concerned or the
Central Government, as the case may be.

24. The contractor shall bear all incidental charges for cartage, storage and safe custody of
materials issued by the Institute, if any. Materials to be charged directly to work and
stipulated for issue free of cost shall also be issued to the contractor as soon as those are
received at site or at the stipulated place of issue. The provision of this para shall apply
equally and fully to those as well.

25. Registers for the materials to be issued by the department shall be maintained as required
by the Engineer-in-charge and these shall be signed by the contractor or his authorized
agent and representative of Engineer-in-charge on each day of transactions.

26. Temporary Electric connection shall be issued as per request and the cost of electric and
water charges shall be recovered as per rule

27. The contractor shall procure all the materials in advance so that there is sufficient time to
testing and approving of the materials and clearance of the same before use in work.

28. The contractor shall provide at his own cost suitable weighing surveying and leveling and
measuring arrangements as may be necessary at site for checking. All such equipment’s
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shall be got calibrated in advance from laboratory, approved by the Engineer-in-Charge.
Nothing extra shall be payable on this account.

29. Any cement slurry added over base surface for continuation of concreting for better bond
is deemed to have been built in the items and nothing extra shall be payable for extra
cement considered in consumption on this account.

30. The contractor shall bear all incidental charges for cartage, storage and safe custody of
materials issued by department, if any.

31. Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services
encountered in the course of the execution of work shall be protected against the damage
by the contractor at his own expense. The contractor shall not store materials or otherwise
occupy any part of the site in a manner likely to hinder the operation of such services.

32. The rate of items of flooring is inclusive of providing sunk flooring at bath rooms kitchen
etc. and nothing extra on these accounts is admissible.

33. No payment shall be made to the contractor for any damage caused by rain, snowfall,
floods, earthquake or any other natural causes whatsoever during execution of work. The
damages of the work will be made good by the contractor at his own cost and no claim on
this account shall be entertained.

34. Unless otherwise specified in the schedule of quantities the rates for all items shall be
considered as inclusive of pumping/baling out water, if necessary, for which no extra
payment shall be made. Those conditions shall be considered to include water from any
source such as inflow of flood, surface and sub-soil water etc. and shall apply to the
execution in any season.

35. The rate for all items in which the use of cement is involved is inclusive of charges for
curing.

36. Being an individual work contract no other tax is payable other than GST.

37. The quoted rates shall be for all surfaces including the plan brick work faced with recessed,
raised or struck pointing, no extra claim on this account shall be considered.

38. No over loaded trucks of the construction material (coarse sand, stone grit and stone ballast)
are allowed to enter in the residential area. The contractor has to make arrangement to
get collected the construction material at store or at appropriate place near the work site
and from that place the material may be carried through the tractor & trolley only.

39. All required protocol for Covid-19 or otherwise issued by the Gov. of India time to time
shall have to be followed by the contractor at the site, the contractors are advised to quote
the rates accordingly.

40. The defect liability shall be for One year from the actual date of completion of the work.

41. Water Proofing Treatment: The contractor must associate himself with the specialized
firm, to be approved by the Engineer-in-charge in writing, for water proofing treatment using
Liquid Waterproofing Membrane technologies for various structural elements. Guarantee
in the prescribed proforma attached with tender document shall be given by the specialized
firm, for a period of ten years from the date after the maintenance period prescribed in the
contract, which shall be counter signed by the contractor as token of overall responsibility.
In addition, 10% (ten percent) of the cost of water proofing items shall be retained as
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guarantee to watch the performance of the work done. However, half of this retained
amount will be released after five years, if the performance of the work done is found
satisfactory. If however any defect is noticed during the guarantee period, it shall be
rectified by the contractor within seven days of intimation. In case it is not attended to,
the same will be got done by another agency at the risk and cost of the contractor. This
guarantee deposit can however be released in full if a bank guarantee of equivalent amount
for 08 years is produced and deposited with the department by the contractor (see Form
5.16).

S.No Roofing and water proofing
The following shall NOT be measured separately and shall be
deemed to be included in the rates quoted.

1 Preparation of surface for laying of insulation and Waterproofing
treatment as required by the specialist Contractors. The surface
should be cleared of all loose mortar, dust and waste by hacking
and cleaning with wire brush.

2 All cutting, dressing, trimming and waste including cutting to
required shapes.

3 Work in narrow widths, to required profiles and at all locations as
shown.

4 Work at all heights and depths.

5 Testing of treated areas in approved manner for performance of
the treatment.

6 Treating all openings and around all pipes or such, passing through.

7 All protection to the water-proofing surfaces to prevent damage
by other trades.

8 The treatment shall carry a guarantee of 08 years, which shall be
given by the water - proofing specialist contractor and counter-
signed by the main contractor. The main contractor shall be fully
responsible for the performance of the water-proofing treatment.

9 Minor modifications in the contract specifications of the treatment,
may be accepted according to the method of the treatment of the
respective water-proofing specialist contractor.

42. Modular Kitchen: The modular kitchen shall be executed as per drawings, detailing
and specifications applicable for each type of houses/quarters as provided by Engineer-
in-Charge. Any defects in the executed work must be rectified by the agency/associated
agency during the defect liability period.

8.19 Sample Drawings for reference:
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8.20 E&M Works

1. In interpreting the specifications, the following order of decreasing importance shall be
followed in case of contradictions:

(a) Schedule of quantities

(b) Technical specifications of the NIT

(c) Approved Drawing (If any)

(d) CPWD General specification Part – I (Internal) 2014, BIS Codes amended up to date,
practices

(e) CPWD General Specifications for Electrical Works–Part-II(External), 2014 amended
up to date.

(f) Relevant IS or other international code in case IS code is not available.

(g) Indian Electricity Act 2003 and Indian Electricity Rules 1956 amended up to date.

(h) Local Fire Regulations applicable at the place of installation. Relevant and applicable
foreign standards and specifications amended up to date.

(i) Any other relevant act or rules and local by-laws.

2. contractor will identify one of the supervisors for taking care of implementation of Safety
systems.

3. Smoking is strictly prohibited at workplace.

4. Nobody is allowed to work without wearing safety helmet. Chinstrap of safety helmet shall
be always on. Drivers, helpers and operators are no exception.

5. No one is allowed to work at or more than three meters height without wearing safety belt
and anchoring the lanyard of safety belt to firm support preferably at shoulder level.

6. No one is allowed to work without adequate foot protection.

7. Usage of eye protection equipment shall be ensured when workmen are engaged for grinding,
chipping, welding and gas-cutting. For other jobs as and when site safety co-coordinator
insists eye protection has to be provided.

8. All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, Safety
goggles etc. shall be arranged before starting the job. .

9. All excavated pits shall be barricaded & barricading to be maintained till the backfilling is
done. Safe approach to be ensured into every excavation.

10. Adequate illumination at workplace shall be ensured before starting the job at night.

11. All the dangerous moving parts of the portable / fixed machinery being used shall be
adequately guarded.

12. Ladders being used at site shall be adequately secured at bottom and top. Ladders shall
not be used as work platforms.

13. Material shall not be thrown from the height. If required, the area shall be barricaded
and one person shall be posted outside the barricading for preventing the tre-passers from
entering the area.
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14. Other than electricians no one is allowed to carry out electrical connections, repairs on
electrical equipment or other jobs related thereto.

15. All electrical connections shall be made using 3 or 5 core cables, having a earth wire.

16. Inserting of bare wires for tapping the power from electrical sockets is completely prohibited.

17. A tools and tackles inspection register must be maintained and updated regularly.

18. Debris, scrap and other materials to be cleared from time to time from the workplace and
at the time of closing of work every day.

19. All the unsafe conditions, unsafe acts identified by contractors, reported by site supervisors
and / or safety personnel to be corrected on priority basis.

20. No children shall be allowed to enter the workplace.

21. All the lifting tools and tackles shall be stored properly when not in use.

22. Clamps shall be used on Return cables to ensure proper earthling for welding works.

23. Return cables shall be used for earthling.

24. All the pressure gauges used in gas cutting apparatus shall be in good working condition.

25. Proper eye washing facilities shall be made in areas where chemicals are handled.

26. Connectors and hose clamps are used for making welding hose connections.

27. All underground cables for supplying construction power shall be routed using conduit
pipes.

28. Spill trays shall be used to contain the oil spills while transferring / storing them.

29. Tapping of power by cutting electric cables in between must be avoided. Proper junction
boxes must be used.

30. All the E&M works shall be carried out as per direction and to the satisfaction of the
Engineer-in-charge.

31. If the specifications for any item or its component are not available in the CPWD spe-
cifications cited above, relevant BIS specification as amended up to date shall be followed,
whether or not the specific reference of a particular BIS specification has been made in
this specification/ tender document.

32. Wherever any reference to any Indian Standard specification occurs in the document
relating to this contract the same shall be inclusive of all amendments issued there to or
revisions thereof, if any, up to the date of opening of tenders.

33. All materials should conform to relevant BIS specifications wherever the same exists in
absence of stipulation in this tender document.

34. Where manufacturers furnish specific instructions / recommendations relating to the ma-
terials used in this job and/or their installation, covering points not specifically mentioned
in these documents, these instructions shall be followed in all cases and shall be deemed to
be included in the schedule of work whether they have been specifically mentioned or not.

77



35. All chase cuttings in the wall, for recessed conduits & boxes and drilling the holes shall be
done with power operated machines only. No chase shall be allowed to be cut manually
with the use of hammer & chisel.

36. All cuttings in cement plaster and brick shall be made good by using cement mortar 1:3
(1 part cement, 3-part coarse sand) The cut surfaces shall be repaired by an experienced
mason only so as to match the repaired plaster with the original. All such repaired
surfaces shall be cured for 3 to 4 days to keep the surfaces wet, using water spray machine
(hand/motor operated) and avoid unnecessary flooding of the area.

37. The structural and architectural drawings shall at all times be properly co-related before
executing any work.

38. For the purpose of recording measurements and preparing running account bills, the
abbreviated nomenclature indicated in the publications Abbreviated Nomenclature of
Items of DSR 2022 shall be accepted. The abbreviated nomenclature shall be taken to
cover all the materials and operations as per the complete nomenclature of the relevant
items in the agreement and relevant specifications. In case of items for which abbreviated
nomenclature is not available in the aforesaid publication and also in case of extra and
substituted items for which abbreviated nomenclature are not provided for in the agreement,
full nomenclature of item shall be reproduced in the measurement books and bill forms for
running account bills. For the final bill, however, full nomenclature of all the items shall be
adopted in preparing abstract in the electronic measurement books and in the bill forms.

39. The following drawings must be submitted to Office of Infrastructure and Planning seven
days of award of work.

(a) G.A and schematic drawings of MV switchgear/distribution /conduit layout/wiring
drawing, Fire Alarm panel showing material and size of sheet steel/bus bars / inter
connections and make and ratings of switchgear i/c details of protection, metering,
indicating and inter lock etc.

(b) Conduit layout for lights, fans, socket outlets, telephone outlets, network & fire alarm
system and sub mains showing size of conduits, no. of wires and size of wires in each
run, location and size of accessories like junction boxes, ceiling boxes for hooks, draw
boxes and switch boxed etc.

(c) Cable routing drawings showing details of size, type and no. of cables and mode of
installation.

40. On completion of works and before issuance of completion certificate, the contractor submit
completion drawings in the form of three complete set of originals (reproducible).

(a) As built GA and schematic drawings of MV panels, distributions boards, wiring, cable
laying with sizes, earthling details,fire alarm panels, etc. showing material and size of
sheet steel/bus bars/ connections and make and rating of switchgear i/c details of
protection, meter indicating and interlocks etc.

(b) Technical literature, test certificates and operation and maintenance manuals required

41. Works Inspection and Testing of Equipment: Prior to dispatch of equipment the Institute
reserves the right to inspect the same at the manufacturer’s works and the contractor shall
provide and secure every reasonable access and facility at the manufacturers works for
inspection, for witness of all acceptance and routine tests as per relevant Indian Standards.
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Contractor shall give a reasonable notice of about 15 days for the purpose of test, and
witness of all major equipment’s.

42. Pre-commissioning test: All routine tests shall be carried out on the electrical equipment.
Protective & measuring devices should be checked for calibration of MCCB’s/MCB’s,
panel & cable meggaring , earthing measurements etc.
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