

INDIAN INSTITUTE OF TECHNOLOGY KANPUR
INSTITUTE WORKS DEPARTMENT
DIVISION – II

Letter No. IWD/Div-II/2018/ 581

Dated: 13/8/18

Corrigendum Notice

Regarding Tender Notice No. 06/Civil/D2/2017-18/

The following work(s) of above mentioned tender notice have insufficient participation of tenders:

1. NIT No. 06/Civil/D2/2018-19/01, Name of work: Setting right of vacant house no 3032, Estimated cost Rs. 456787/-, Earnest money Rs. 9136/-, Period of completion 03 Months,
2. NIT No. 06/Civil/D2/2018-19/02, Name of work: Setting right of vacant house no 360, Estimated cost Rs. 391542/-, Earnest money Rs. 7831/-, Period of completion 03 Months,
3. NIT No. 06/Civil/D2/2018-19/03, Name of work: Setting right of vacant house no 3046, Estimated cost Rs. 330098/-, Earnest money Rs. 6602/-, Period of completion 02 Months,
4. NIT No. 06/Civil/D2/2018-19/04, Name of work: Setting right of vacant house no 331, Estimated cost Rs. 499983/-, Earnest money Rs. 10000/-, Period of completion 03 Months,
5. NIT No. 06/Civil/D2/2018-19/05, Name of work: Setting right of vacant house no 3025, Estimated cost Rs. 434444/-, Earnest money Rs. 8689/-, Period of completion 03 Months,
6. NIT No. 06/Civil/D2/2018-19/06, Name of work: Setting right of vacant house no 3063, Estimated cost Rs. 461920/-, Earnest money Rs. 9238/-, Period of completion 03 Months,
7. NIT No. 06/Civil/D2/2018-19/07, Name of work: Construction of modular kitchen in house no 4093, Estimated cost Rs. 208591/-, Earnest money Rs. 4172/-, Period of completion 02 Months,

The revised dates for the above mentioned works are as follows:

- | | | |
|------|--------------------------------|-------------------------------|
| i. | Date of uploading of tenders | - up to 3:30 PM on 21.08.2018 |
| ii. | Date of submission of document | - up to 3:30 PM on 23.08.2018 |
| iii. | Date of opening of tenders | - At 3:30 PM on 24.08.2018 |


(Tarun.Gautam)
Executive Engineer