

**INDIAN INSTITUTE OF TECHNOLOGY KANPUR**  
**INSTITUTE WORKS DEPARTMENT**  
**DIVISION – II**

Letter No. IWD/Div-II/2018/580

Dated: 13/8/18

**Corrigendum Notice**

Regarding Tender Notice No. 10/Civil/D2/2017-18/

The following work(s) of above mentioned tender notice have insufficient participation of tenders:

1. NIT No. 10/Civil/D2/2018-19/01, Name of work: Setting right of vacant house no 3035, Estimated cost Rs. 320543/-, Earnest money Rs. 6411/-, Period of completion 03 Months,
2. NIT No. 10/Civil/D2/2018-19/03, Name of work: Setting right of vacant house no 358, Estimated cost Rs. 482808/-, Earnest money Rs. 9656/-, Period of completion 03 Months,
3. NIT No. 10/Civil/D2/2018-19/04, Name of work: Setting right of vacant house no 3030, Estimated cost Rs. 425449/-, Earnest money Rs. 8509/-, Period of completion 03 Months,
4. NIT No. 10/Civil/D2/2018-19/05, Name of work: Providing MS railing in terrace and construction of RCC stair case in house no. 633, Estimated cost Rs. 289769/-, Earnest money Rs. 5795/-, Period of completion 02 Months,
5. NIT No. 10/Civil/D2/2018-19/07, Name of work: Construction of modular kitchen in house no. 3064 i/c providing and fixing of wiremesh door window shutter, Estimated cost Rs. 191274/-, Earnest money Rs. 3825/-, Period of completion 02 Months,

The revised dates for the above mentioned works are as follows:

- |      |                                |                               |
|------|--------------------------------|-------------------------------|
| i.   | Date of uploading of tenders   | - up to 3:30 PM on 21.18.2018 |
| ii.  | Date of submission of document | - up to 3:30 PM on 23.18.2018 |
| iii. | Date of opening of tenders     | - At 3:30 PM on 24.18.2018    |

  
**(Tarun.Gautam)**  
Executive Engineer