## INDIAN INSTITUTE OF TECHNOLOGY KANPUR INSTITUTE WORKS DEPARTMENT **DIVISION - II**

Letter No. IWD/Div-II/2020/51? Dated: 17/8/2020

## **Corrigendum Notice**

Regarding Tender Notice No. 07/Civil/D2/2020-21

- 1. NIT No. 07/Civil/D2/2020-21/03, Name of work: Replacement of PVC floor in manufacturing science lab at NL 1st-114, Estimated cost Rs. 131020/-, Earnest money Rs. 2620/-, Period of completion 01 Month,
- 2. NIT No. 07/Civil/D2/2020-21/04, Name of work: : Making and fixing of wooden book display rack at the below of stair in library, Estimated cost Rs. 110897/-, Earnest money Rs. 2218/-, Period of completion 01 Month,
- 3. NIT No. 07/Civil/D2/2020-21/05, Name of work: Rearrangement of aluminum partition and providing one sink with platform in CL- 104 D, Estimated cost Rs. 149492/-, Earnest money Rs. 2990/-, Period of completion 01 Month,

Due to the effect of lock-down the revised dates for the above mentioned works are as follows:

i. Date of uploading of tenders

- up to 3:30 PM on 21.08.2020

ii. Date of submission of document - up to 3:30 PM on 24.08.2020

Date of opening of tenders iii.

- At 3:30 PM on 25.08.2020

> (Tarun Gautam) Superintending Engineer